CITY OF PALOS VERDES ESTATES
CONSTRUCTION AGREEMENT
FOR
FY 22/23 SLURRY SEAL
IN THE CITY OF PALOS VERDES ESTATES
CITY PROJECT NO. PW 693-22

This Construction Agreement (“Agreement”) is made and entered into as of the date executed by the Mayor
and attested to by the City Clerk, by and between _American Asphalt South, Inc.  (hereinafter referred
to as “CONTRACTOR”) and the City of Palos Verdes Estates, California, a municipal corporation (hereinafter
referrad to as "CITY"}.

RECITALS

A. Pursuant to the Notice Inviting Sealed Bids for FY 22/23 Slurry Seal Project, bids were received,
publicly opened, and declared an the date specified in the notlce; and

B. On__June27, 2023 , CITY's City Councll declared CONTRACTOR to he the lowest
responsible bidder and accepted the bid of CONTRACTOR; and

C. The City Council has authorized the Mayor fo execute a written contract with CONTRACTOR for

furnishing labor, equipment and materla) for the FY 22/23 Slurry Seal Project in the City of Palos
Verdas Estates,

NOW, THEREFORE, in conslderation of the foregoing and the mutual covenants hereln contalned, it Is agreed:

1. GENERAL SCOPE OF WORK: CITY agresas to engage CONTRACTOR and CONTRACTOR agreas to furnish
all necessary labor, tools, materials, appliahces, and equipment for and do the work for the FY 22/23
Slurry Seal Project in the City of Palos Verdes Estates. The work shall be performed in accordance
with the Plans and Specifications dated May 4, 2023 {the “Specifications”) on flle In the office of the
City Clerk and in accordance with bid prices set forth in CONTRACTOR'S Bld Proposal and in
accordance with the instructions of the City Engineer.

2. INCORPORATED DOCUNENTS TO BE CONSIDERED COMPLEMENTARY: The contract documents for
the aforesald project shall consist of the Notice Inviting Bids, Instructions to Bidders, Bid Proposal,
Builders General Provisions, Standard Specifications, Plans, Special Provisions, and all referenced
specifications, details, standard drawings, and appendices; together with this Agreement and all
required bonds, insurance certificates, permits, notices and affidavits; and also, Including any and all
addenda or supplemental agreements clarifying, amending, or extending the work contemplated as
may be required to Insure its completion in an acceptable manmer (hereafter, “Coniract
Dozuments”}. All of the provisions of said Contract Documents are made a part hereof as though
fully set forth heretn. This Agreement is intended to require a complete and finished piece of work
and anything necessary to complete the work propetly and In accordance with the law and lawful
govetnmental regulations shall be performed by CONTRACTOR whether set out specifically in the
Agreement or not. Should it be ascertained that any inconsistency exists between the aforesaid
documents and this written agreement, the provisions of this Agreament, the Bullders Genaral
Provisions and the Standard Specificatlons, In that order, shall control. Collectively, these Contract
Documents constitute the complete agreamant between CITY and CONTRACTOR and supersede any
previous agreements or understandings,
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3. COMPENSATION: CONTRACTOR agrees to receive and accept the prices set forth in its Bid Proposal
as full compensation for furnishing all materials, performing all work, and fulfilling ali obligations
hereunder. Said compensation shall cover all expenses, losses, damages, and consequences arising
out of the nature of the work during its progress or prior to its acceptance including those for well
and faithfully completing the work and the whole thereof in the manner and time specified in the
aforesaid Contract Documents; and also including those arising from actions of the elements,
unforeseen difficulties or obstructions encountered in the prosecution of the work, suspension or
discontinuance of the work, and ail other unknowns or risks of any description connected with the
work.

4. TIME OF PERFORMANCE: CONTRACTOR agrees to complete the work within fifty (50) working days
from the date of the notice to proceed. By signing this Agreement, CONTRACTOR represents to CITY
that the contract time is reasonable for completion of the work and that CONTRACTOR will complete
such wark within the contract time.

5. PREVAILING WAGES:

A, Pursuant to Labor Code § 1771 and 1774 - 1776, and as specified in 8 California Code of
Regulations § 16000, CONTRACTOR must pay its workers prevailing wages. It is CONTRACTOR’s
respansibility to interpret and impiement any prevailing wage requirements and CONTRACTOR
agrees to pay any penalty or civil damages resulting from a violation of the prevailing wage laws.

B. In accordance with Labor Code § 1773.2, copies of the prevailing rate of per diem wages are
avaifable upon request from CITY's Engineering Division or the website for State of California

Prevailing wage determination at http://www.dir.ca.gov/DLSR/PWD. CONTRACTOR must posta

copy of the prevailing rate of per diem wages at the job site.

C. CITY directs CONTRACTOR's attention to Labor Code §§ 1777.5, 1777.6 and 3098 concerning the
employment of apprentices by CONTRACTOR or any subcontractor.

D. Labor Code § 1777.5 requires CONTRACTOR or subcontractor employing tradesmen in any
apprenticeship occupation to apply to the joint apprenticeship committee nearest the site of the
public works project and which administers the apprenticeship program in that trade for a
certificate of approval. The certificate must also fix the ratio of apprentices to journeymen that
wilt be used in the performance of the contract. The ratio of apprentices to journeymen in such
cases will not be less than one to five except:

. When employment in the area of coverage by the joint apprenticeship committee has
exceeded an average of 15 percent in the 90 days before the request for certificate, or

. When the number of apprentices in training in the area exceeds a ratio of one to five, or

. When the trade can show that it is replacing at least 1/30 of its membership through -
apprenticeship training on an annual basis state-wide or locally, or

V. When CONTRACTOR provides evidence that CONTRACTOR em ploys registered
apprentices on all of his contracts on an annual average of not less than one apprentice
to eight journeymen.

V. CONTRACTOR is required to make contributions to funds established for the
administration of apprenticeship programs if CONTRACTOR employs registered
apprentices or journeymen in any apprenticeable trade on such contracts and if other
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6.

contractors on the public works site are making such contributions.

VI.  CONTRACTOR and any subcontractor must comply with Labor Code §§ 1777.5 and
1777.6 in the employment of apprentices.

VIl iInformation relative to apprenticeship standards, wage schedules and other
requirements may be obtained from the Director of Industrial Relations, ex-officio the
Administrator of Apprenticeship, San Francisco, California, or from the Division of
Apprenticeship Standards and its branch offices.

E. CONTRACTOR and its subcontractors must keep an accurate certified payroll records showing
the name, occupation, and the actual per diem wages paid to each worker employed in
connection with this Agreement. The record will be kept open at all reasonable hours to the
inspection of the body awarding the Agreement and to the Division of Labor Law Enforcement.
If requested by CITY, CONTRACTOR must provide copies of the records at its cost.

LEGAL HOURS OF WORK: Fight (8) hours of labor shall constitute a legal day’s work for all workmen
employad in the execution of this contract, and CONTRACTCR and any subcontractor under it shall
comply with and be governed by the laws of the State of California having to do with working hours
set forth in Division 2, Part 7, Chapter 1, Article 3 of the tabor Code of the State of California as
amended.

Labor Code §§ 1813 requires CONTRACTOR or subcontractor, as a penalty to the state or political
subdivision on whose behalf the contract is made or awarded, forfeit twenty-five dollars {$25) for
each worker employed in the execution of the contract by the respective contractor or subcontractor
for each calendar day during which the worker is required or permitted to work more than 8 hours
in any one calendar day and 40 hours in any one calendar week in viclation of the provisions of this
article. in awarding any contract for public work, the awarding body shall cause to be inserted in the
contract a stipulation to this effect. The awarding body shall take cognizance of all violations of this
article committed in the course of the execution of the contract, and shall report them to the Division
of Labor Standards Enforcement.

Notwithstanding the provisions of Sections 1810 to 1814, inclusive, of the Labor Code, and
notwithstanding any stipulation inserted in any contract pursuant to the requirements of said
sections, work performed by employees of CONTRACTOR or subcontractors in excess of 8 hours per
day, and 40 hours during any one week, shall be permitted upon public work upon compensation for
all hours worked in excess of 8 hours per day at not less than 1 1/2 times the basic rate of pay.

TRAVEL AND SUBSISTENCE PAY: CONTRACTOR agrees to pay travel and subsistence pay to each
worker needed to execute the work required by this Agreement as such travel and subsistence
payments are defined in the applicable collective bargaining agreements filed in accordance with
Labor Code Section 1773.8.

CONTRACTOR’S LIABILITY: The City of Palos Verdes Estates and its officers, agents and employees
{“Indemnitees”) shall not be answerable or accountable in any manner for any loss or damage that
may happen to the work or any part thereof, or for any of the materials or other things used or
employed in performing the work; or for injury or damage to any persen or persons, either workers
or employees of CONTRACTOR, of its subcontractors or the public, or for damage to adjoining or
other praoperty from any cause whatsoever arising out of or in connection with the performance of
the work. CONTRACTOR shall be responsible for any damage or injury to any person or property
resulting from defects or obstructions or from any cause whatsoever.
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CONTRACTOR will indemnify Indemnitees against and will hold and save Indemnitees harmless from
any and all actions, claims, damages to persons or property, penalties, obligations or liabilities that
may be asserted or claimed by any person, firm, entity, corperation, political subdivision, or other
organization arising out of or in connection with the work, operation, or activities of CONTRACTOR,
its agents, employees, subcontractors or invitees provided for herein, whether or not there is
concurrent passive negligence on the part of CITY. In connection therewith:

a. CONTRACTOR will defend any action or actions filed in connection with any such claims,
damages, penaities, obligations or liabilities and will pay all costs and expenses, including
attorneys’ fees, expert fees and costs incurred in connection therewith.

b. CONTRACTOR will promptly pay any judgment rendered against CONTRACTOR or
Indemnitees covering such claims, damages, penalties, obligations and liabilities arising out
of or in connection with such work, operations or activities of CONTRACTOR hereunder, and
CONTRACTOR agrees to save and hold the Indemnitees harmless therefrom.

. Inthe event Indemnitees are made a party to any action or proceeding filed or prosecuted
against CONTRACTOR for damages or other claims arising out of or in connection with the
work, operation or activities hereunder, CONTRACTOR agrees to pay to Indemnitees and any
all costs and expenses incurred by Indemnitees in such action or proceeding together with
reasonable attorneys’ fees,

CONTRACTOR's obligations under this section apply regardless of whether or not such claim, charge,
damage, demand, action, proceeding, loss, stop notice, cost, expense, judgment, civil fine or penalty,
or liability was caused in part or contributed to by an Indemnitee. However, without affecting the
rights of CITY under any provision of this agreement, CONTRACTOR shall not be required to indemnify
and hold harmless CITY for liability attributable to the active negligence of CITY, provided such active
negligence Is determined by agreement between the parties or by the findings of a court of
competent jurisdiction. In instances where CITY is shown to have been actively negligent and where
CITY active negligence accounts for only a percentage of the liability involved, the obligation of
CONTRACTOR will be for that entire portion or percentage of liability not attributable to the active
negligence of CITY.

So much of the money due to CONTRACTOR under and by virtue of the Agreement as shall be
considered necessary by CITY may be retained by CITY until disposition has been made of such
actions or claims for damages as aforesaid.

Itis expressly understood and agreed that the foregoing provisions are intended to be as broad and
inclusive as fs permitted by the law of the State of California. This indemnity provision shall survive
the termination of the Agreement and is in addition to any other rights or remedies which
Indemnitees may have under the law.

This indemnity is effective without reference to the existence or applicability of any insurance
coverage which may have been required under this Agreement or any additional insured
endorsements which may extend to Indemnitees.

CONTRACTOR, on behalf of itself and all parties claiming under or through it, hereby waives all rights
of subrogation and contribution against the Indemnitees, while acting within the scope of their
duties, from all claims, losses and liabilities arising our of or incident to activities or operations
performed by or on behalf of the CONTRACTOR regardless of any prior, concurrent, or subsequent
passive negligence by the Indemnitees,

D-4




9.

10.

11.

THIRD PARTY CLAIMS: In accordance with Public Contracts Code § 9201, CITY will promptly inform
CONTRACTOR regarding third-party claims against CONTRACTOR, but in no event [ater than ten {10)
business days after CITY receives such claims. Such notification will be in writing and forwarded in
accardance with the “Notice” section of this Agreement. As more specifically detailed in the Contract
Documents, CONTRACTOR agrees to indemnify and defend the CITY against any third-party claim,

WORKERS COMPENSATION: In accordance with California Labor Code Sections 1860 and 3700,
CONTRACTOR and each of its subcontractors will be required to secure the payment of compensation
to its employees. In accordance with the provisions of California Labor Code Section 1861,
CONTRACTOR, by signing this contract, certifies as follows: “| am aware of the provisions of Section
3700 of the Labor Code which require every employer to be insured against liability for worker’s
compensation or to undertake self-insurance in accordance with the provisions of that code, and |
will comply with such provisions before commencing the perfermance of the work of this contract.”

INSURANCE: The CONTRACTOR shall not commence work under this Agreement until he has
obtained all insurance required hereunder in a company or companies acceptable to CITY nor shall
the CONTRACTOCR allow any subcontractor to commence work on his subcontract until all insurance
recuired of the subcontractor has been ohtained. The CONTRACTOR shall take out and maintain at
all times during the life of this Agreement the following policies of insurance:

a. Workers’ Compensation Insurance: Before beginning work, the CONTRACTOR shall furnish
to the CITY a certificate of insurance as proof that he has taken out full warkers’
compensation insurance for all persons whom he may employ directly or through
subceontractors in carrying out the work specified herein, in accordance with the laws of the
State of California. Such insurance shall be maintained in full force and effect during the
period covered by this contract.

In accordance with the provisions of Section 3700 of the California Labor Code, every
CONTRACTOR shall secure the payment of compensation to his employees. The
CONTRACTOR, prior to commencing work, shall sign and file with the CITY a certification as
follows:

“] am aware of the provisions of Section 3700 of the Labor Code which requires every
employer to be insured against liability for workers’ compensation or to undertake self
insurance in accordance with the provisions of that Code, and 1 will comply with such
provisions before commencing the performance of work of this contract.”

b. For all operations of the CONTRACTOR or any sub-contractor in performing the work
provided for herein, insurance with the following minimum limits and coverage:

1) General liability insurance. Contractor shall maintain commercial general liability
insurance with coverage at least as broad as Insurance Services Office form CG 00 01, in
an amount not less than $1,000,000 per occurrence, $2,000,000 general aggregate, for
bodily injury, personal injury, and property damage, including without [imitation, blanket
contractual liability, and a $2,000,000 completed operations aggregate.

2) Automobile liability insurance. Contractor shall maintain automobile insurance at least
as broad as Insurance Services Office form CA 00 01 covering bodily injury and property
damage for all activities of the Contractor arising out of or in connection with Work to
be performed under this Agreement, including coverage for any owned, hired, non-
owned or rented vehicles, in an amount not less than $1,000,000 combined single limit
for each accident.

3) Umbrella or excess liability insurance. Contractor shall obtain and maintain an umbrella
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C.

or excess liability insurance policy with limits of not less than $4,000,000 that will provide
bedily injury, personal injury and property damage liability coverage at least as broad as
the primary coverages set forth above, Including commercial general liability and
employer's liabllity Such policy or policies shall include the following terms and
conditions:

* Adrop down feature requiring the policy to respond in the event that any primary
insurance that would otherwise have applied proves to be uncollectable in whaole or in
part for any reason;

* Payon behalf of wording as opposed to reimbursement;

* Concurrency of effective dates with primary policies; and

= Policies shall “follow form” to the underlying primary policies.

Insureds under primary policies shall also be insureds under the umbrella or excess
policies,

Each such policy of insurance provided for in paragraph b. shall:

1} Be issued by an insurance company approved in writing by CITY, which is authorized to
do business in the State of California.

2) Name as additional insured the CITY, its officers, agents and employees, and any other
parties specified in the bid documents to be so included;

3) Specify it acts as primary insurance and that no insurance held or owned by the
designated additional insured shall be called upon to cover a loss under the policy;

4) Contain a clause substantially in the following words:

“It is hereby understood and agreed that this policy may not be canceled nor the
amount of the coverage thereof reduced until thirty (30} days after receipt by CITY of
a written notice of such cancellation or reduction of coverage as evidenced by receipt
of a registered letter.”

5) Otherwise be in form satisfactory to the CITY.
The policy of insurance provided for in subparagraph a. shall contain an endorsement which:

1} Waives all right of subrogation against all persons and entities specified in subparagraph
11.¢.(2) hereof to be listed as additional insured in the policy of insurance provided for
in paragraph b. by reason of any claim arising out of or connected with the operations of
CONTRACTOR or any subcontractor in performing the work provided for herein;

2} Provides it shall not be canceled or altered without thirty (30) days’ written notice
thereof given to CITY by registered mail.

The CONTRACTOR shall, within ten (10) days from the date of the notice of award of the
Contract, deliver to the City Manager or his designee the original policies of insurance
required in paragraphs a. and b. hereof, or deliver to the City Manager or his designee a
certificate of the insurance company, showing the issuance of such insurance, and the
additional insured and other provisions required herein.

Self-Insured Retention/Deductibles. All policies required by this Agreement shall allow CITY,
as additional insured, to satisfy the self-insured retention {“SIR”) and/or deductible of the
policy in lieu of the Owner (as the named insured) should Owner fail to pay the SIR or
deductible requirements. The amount of the SIR or deductible shall be subject to the
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12,

13.

14,

15.

16.

17.

18.

approval of the City Attorney and the Finance Director. Owner understands and agrees that
satisfaction of this requirement is an express condition precedent to the effectiveness of this
Agreement. Failure by Owner as primary insured to pay its SIR or deductible constitutes a
material breach of this Agreement. Should CITY pay the SIR or deductible on Owner’s behalf
upon the Owner’s failure or refusal to do so in order to secure defense and indemnification
as an additional insured under the policy, CITY may include such amounts as damages in any
action against Owner for breach of this Agreement in addition to any other damages incurred
by CITY due to the breach.

ASSIGNMENT: This Agreement is not assignable nor the performance of either party’s duties
delegable without the prior written consent of the other party. Any attempted or purported
assignment or delegation of any of the rights of obligations of either party without the prior written
consent of the other shall be void and of no force and effect.

INDEPENDENT CONTRACTOR: CONTRACTOR is and shall at all times remain as to the CITY, a wholly
independent contractor. Neither the CITY nor any of its agents shall have control of the conduct of
CONTRACTOR or any of CONTRACTOR’S employees, except as herein set forth. CONTRACTOR shall
not at any time or in any manner represent that it or any of its agents or employees are in any manner
agents or employees of CITY.

TAXES: CONTRACTOR is responsible for paying all retail sales and use, transportation, export, import,
special or other taxes and duties applicable to, and assessable against any work, materials,
equipment, services, processes and operations incidental to or involved in this contract.
CONTRACTOR is responsible for ascertaining and arranging to pay them. The prices established in
the Agreement shall include compensation for any taxes CONTRACTOR is required to pay by laws and
regulations in effect at the bid opening date.

LICENSES: CONTRACTOR represents and warrants to CITY that it has all licenses, permits,
qualifications, insurance, and approvals of whatsoever nature which are legally required of
CONTRACTOR to practice its profession. CONTRACTOR represents and warrants to CITY that
CONTRACTOR shall, at its sole cost and expense, keep in effect or obtain at all times during the term
of this Agreement any licenses, permits, insurance, and approvals which are legally required of
CONTRACTOR to practice its profession. CONTRACTOR shall maintain a City of Palos Verdes Estates
business license, if required under CITY ordinance.

RECORDS: CONTRACTOR shall maintain accounts and records, including persennel, property, and
financial records, adequate to identify and account for all costs pertaining to this Agreement and
such other records as may be deemed necessary by CITY or any authorized representative, and will
be retained for three years after the expiration of this Agreement. All such records shall be made
available for inspection or audit by CITY at any time during regular business hours.

SEVERABILITY: If any portion of these Contract Documents are declared by a court of competent
jurisdiction to be invalid or unenforceable, then such portion will be deemed modified to the extent
necessary in the opinion of the court to render such portion enforceable and, as so moedified, such
portion and the balance of this Agreement will continue in full force and effect.

WHOLE AGREEMENT: This Agreement supersedes any and all other agreements either oral or
written, between the parties and contains all of the covenants and agreements between the parties
pertaining to the work of improvements described herein. Each party to this Agreement
acknowledges that no representations, inducements, promises or agreements, orally or otherwise,
have been made by any party, or anyone acting on behalf of any party, which are not embodied
herein, and that any other agreement, statements or promise not contained in this Agreement shall

D-7




19,

20.

21.

22.

23,

24,

25.

not be valid or binding. Any modifications of this Agreement will be effective only if signed by the
party to be charged,

AUTHORITY: CONTRACTOR affirms that the signatures, titles, and seals set forth hereinafter in
execution of this Agreement represent alt individuals, firm members, partners, joint ventures, and/or
corporate officers having a principal interest herein. Each party warrants that the individuals who
have signed this Agreement have the legal power, right, and authority to make this Agreement and
to hind each respective party. This Agreement may be modified by written amendment. CITY's city
manager may execute any such amendment on CITY’s behalf.

NOTICES: All notices permitted or required under this Agreement shall be in writing, and shall be
deemed made when delivered to the applicable party’s representative as provided in this
Agreement. Additionally, such notices may be given to the respective parties at the following
addresses, or at such other addresses as the parties may provide in writing for this purpose.

Such notices shall be deemed made when personally delivered or when mailed forty-eight (48) hours
after deposit in the U.S. mall, first-class postage prepaid, and addressed to the party at its applicable
address.

CITY OF PALOS VERDES ESTATES
City Hall, 340 Palos Verdes Drive West
Palos Verdes Estates, CA 90274

Attention: City Manager
CONTRACTOR:

American Asphalt South Inc.
19792 [l Rivino Road, Riverside, CA 92509

Attention: _ Jeff Petty, President

DISPUTES: Disputes arising from this Agreement will be determined in accordance with the Contract
Documents and Public Contracts Code §§ 10240-10240,13.

NON-DISCRIMINATION: No discrimination shall be made in the employment of persons in the work
contemplated by this Agreement because of race, religion, color, medical condition, sex, sexual
orientation and/or gender identity, national origin, political affiliation or opinion, or pregnancy or
pregnancy-related condition. A violation of this section exposes CONTRACTOR to the penalties
provided for in Labor Code Section 1735.

NO THIRD PARTY BENEFICIARY: This Agreement and every provision herein is for the exclusive
benefit of the CONTRACTCR and the CITY and not for the benefit of any other party. There will be
no incidental or other beneficiaries of any of the CONTRACTOR’s or the CITY's obligations under this
Contract,

TIME IS OF ESSENCE: Time is of the essence for each and every provision of the Contract Documents.

ACCEPTANCE OF FACSIMILE OR EMAIL SIGNATURES: The Parties agree that this Contract,
agreements ancillary to this Contract, and related documents to be entered into in connection with
this Agreement will be considered signed when the signature of a party is delivered by facsimile
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transmission, or scanned and delivered via email. Such facsimile or email sighature will be treated
in ail respects as having the same effect as an original sighature.

26. GOVERNING LAW: This Agreement shall be governed by the laws of the State of California, and
exclusive venue for any action involving this Agreement will be in Los Angeles County.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement with all the formalities required by
law on the respective dates set forth opposite their sighatures,

State of California

CONTRACTOR'S License No. 784569

CO NTRACTOR DacuSigned by:
ﬂbﬁﬁ Pully
\——DB34C1093A92468..,
American Asphalt South, Inc,
6/29/2023 President
By:
Date TITLE

CITY OF PALOS VERDES ESTATES, CALIFORNIA

By:
bate MAYOR
ATTEST;

By:
Data CiTY CLERK

CONTRACTOR’S Business Phone

Emergency Phone at which CONTRACTOR can be reached at any time: { )

APPROVED AS TO FORM:

CITY ATTORNEY

Date
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IN WITNESS WHEREQF, the parties hereto have executed this Agreement with all the formalities required by
law on the respective dates set forth opposite their signatures.

State of California
CONTRACTOR'S License No. 784969

CONTRACTOR

American Asphalt South, Inc.

By:
Date TIFLE

CITY OF PALOS VERDES ESTATES, £ALIFORNJA

B/ ) /f\égi.

Dat R

ATTEST:

7{/&%:473 By:

Date CITY CLERK qd

CONTRACTOR'S Business Phone

Emergency Phone at which CONTRACTOR can be reached at any time: { )

APPROVED ASTOEORMES

CITY APORNEY V
6L50/%3

Date

D-10




PERFORMANCE BOND
FOR
FY 22/23 SLURRY SEAL
IN THE CITY OF PALOS VERDES ESTATES
CITY PROJECT NO. PW 693-22

KNOW ALL MEN BY THESE PRESENTS that as
CONTRACTOR and ,
a corporation organized and existing under the laws of the State of ,
and duly authorized to transact business under the laws of the State of California, as SURETY, are held and firmly bound
unto the City of Palos Verdes Estates, as AGENCY, in the penal sum of
Dollars {5 ), which is 100 percent of the total contract amount for the above-stated project, for the
payment of which sum, CONTRACTOR and SURETY agree to be bound, jointly and severally, firmly by these presents,

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, whereas CONTRACTOR has been awarded and is about to enter
into the annexed Contract Agreement with AGENCY for the above-stated project, if CONTRACTOR faithfully performs
and fulfilis all obligations under the contract documents in the manner and time specified therein, then this obligation
shall be null and void, otherwise it shall remain in fuil force and effect in favor of AGENCY; provided that any alterations
in the obligations or time for completion made pursuant to the terms of the Contract Documents shall not in any way
release elther CONTRACTOR or SURETY, and notice of such alterations is herehy waived by SURETY.

IN WITNESS WHEREQF, three (3} identical counterparts of this instrument, each of which shall for all purposes be
deemed an original hereof, have been duly executed by Bidder and Surety, on the date set forth below, the name of
each corporate party being hereto affixed and these presents duly signed by its undersigned representative(s) pursuant
to authority of its governing bady.

Dated:

BIDDER: Name:

Address:

By:

(Signature)

Type Name and Title

SURETY: Name:

Address:

By:

(Signature)

Type Name and Title:

Note:  This bond must be executed in duplicate and dated, all sighatures must be acknowledged before a Notary
Public, and evidence of the authority of any person signing as attorney-in-fact must be attached.
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MATERIAL AND LABOR BOND
FOR
FY 22/23 SLURRY SEAL
IN THE CITY OF PALOS VERDES ESTATES
CITY PROJECT NO. PW 693-22

KNOW ALL MEN BY THESE PRESENTS that , as CONTRACTOR, and
, @ corporation organized and existing under the laws of
the State of , and duly authorized to transact business under the laws of the State of California, as
SURETY, are held and firmly bound unto the City of Palos Verdes Estates, as AGENCY, in the penal sum of
Dollars {$ ), which is 100 percent of the total contract
amount for the above-stated project, for payment of which sum, CONTRACTOR and SURETY agree to be bound, jointly
and severally, firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, whereas CONTRACTOR has been awarded and is about to enter
Into the annexed Contract Agreement with AGENCY for the above-stated project, if CONTRACTOR or any subcontractor
fails to pay for any tabor or material of any kind used in the performance of the work to be done under said contract, or
fails to submit amounts due under the State Unemployment Ensurance Act with respect to said labor, SURETY will pay
for the same in an amount not exceeding the sum set forth above, which amount shall inure to the benefit of all persons
entitled to file claims under the State Code of Civil Procedures; provided that any aiterations in the work to be done,
materials to be furnished, or time for completion made pursuant to the terms of the contract documents shall not in
any way release either CONTRACTOR or SURETY, and notice of said alterations is hereby waived by SURETY.

IN WITNESS WHEREOF, three (3) identical counterparts of this instrument, each of which shall for all purposes be
deemed an original hereof, have been duly executed by Bidder and Surety, on the date set forth below, the name of
each corperate party being hereto affixed and these presents duly signed by its undersigned representative(s) pursuant
to authority of its governing body.

Dated:

BIDDER: Name:

Address:

By:

{Signature)

Type Name and Title

SURETY: Name:

Address:

By:

(Signature)

Type Name and Title:

Note:  This bond must be executed in duplicate and dated, all signatures must be acknowledged before a Notary
Public, and evidence of the authority of any person signing as attorney-in-fact must be attached.
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PROPOSAL
FOR
FY 22/23 SLURRY SEAL
iN THE CITY OF PALOS VERDES ESTATES
CITY PROJECT NO. PW 693-22

TO THE CITY OF PALOS VERDES ESTATES, CALIFORNIA, as AGENCY:

Pursuant to the foregoing Request for Proposals, the undersigned bidder herewith submits a
Proposal on the bidding form or forms attached hereto and made a part hereof, and binds
himself/herself on award by the City of Palos Verdes Estates under this Proposal to execute in
accordance with such award a Contract, of which this Propasal and the said Notice to Contractors,
Instructions to Bidders, Specifications, and Drawings shall be a part, and to furnish the bond or
honds required by the Specifications. The attached Request for Proposals, Instructions to
Bidders, Specifications, and Drawings are made a part of this Proposal and all provisions thereof
are hereby accepted.

Bidder declares that this proposal is based upon careful examination of the work site, Plans,
Specifications, Instructions to Bidders, and all other contract documents. If this proposal is
accepted for award, Bidder agrees to enter into a contract with AGENCY at the unit and/or lump
surn prices set forth in the following bid schedule. Bidder understands that failure to enter into
a contract in the manner and time prescribed will result in forfeiture to AGENCY of the guarantee
accompanying this proposal.

Bidder understands that a bid is required for the entire work that the estimated quantities set
forth in the bid schedule are solely for the purpose of comparing bids and that final compensation
under the contract will be based upon the actual quantities of work satisfactorily completed. THE
AGENCY RESERVES THE RIGHT TO INCREASE OR DECREASE THE AMOUNT OF ANY QUANTITY
SHOWN AND TO DELETE ANY ITEM FROM THE CONTRACT. It is agreed that the unit and/or lump
sum prices bid include all appurtenant expenses, taxes, royalties, and fees. In the case of
discrepancies in the amounts bid, unit prices shall govern over extended amounts and words shall
govern over figures.

In the event of a proposal dispute based upon the bidder’s submission of this proposal and the
AGENCY's acceptance of same, the bidder will be required to indemnify, defend and hold
harmless at its expense, including the provision of legal counsel, the AGENCY, its agents,
employees and officers from liability, claims, demands, damages and costs if such dispute or
action arises solely upon the award of the bid in compliance with State, Federal and local laws.

The bidder further agrees that, in case of their default in executing the required Contract and the
required bond or bonds, or furnishing the required insurance, the money payable under the bid
bond accompanying his/her proposal shall be applied by the AGENCY towards payment of the
damage to the AGENCY on account of such default, as provided in these Specifications.




BID SCHEDULE
FY 22/23 SLURRY SEAL
iN THE CiTY OF PALOS VERDES ESTATES
CITY PROJECT NO. PW 593-22

BASE BID
ITEM ESTIMATED | EXTENDED
NO. DESCRIPTION UNIT QUANTITY UNIT PRICE ANOUNT
Mahilization (May Not Exceed '
B P Ls 1 > 1390000 |5 24 50040
' Work Area Temporary Traffic
 Control s . S fgomoo ¥ Sgom oo
' i Rubber Polymer Modified Slurry ' X
3 | (RPMS) = Type I | SY 69,000 s Z 24 $ 290 8. 06
| Remove and Reconstruct Full
A :
L | Depth (4”) AC Section SF o 18000 e 790 |5 ppamon
! j Adjust Manhole Frame and Lid .
_to Finished Surface EA 2 ” 'g?ﬁ? &é ] i jﬁﬁﬁeﬁ
! Replacement In-kind of
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[ 6 |Pavement Striping, Markings, s | 1 s //g‘ FH00 | $ #EIN00
| Legends and Raised Pavement g ]

I Markers R b R D -
TOTAL BASE BID {in Figures) ' § ﬁ%a*}?,,ﬁgzm =
TOTAL BASE BID (in Word - Yy -,

W) S fmreol gt Hhassond pine_Smmdlie dived.




NOTES:

1. The AGENCY will award the Contract based on the total base hid of the lowest rasponsible
bidder. The AGENCY shall have the right to accept or reject alternates in any order or
combination, unless otherwise specifically provided in these Specifications, and to determine
the low Bidder on the basis of the sum of the Base Bid and alternates accepted. All amounts
and totals given in the Bid Schedule will be subject to verification by the Contractor. in case of
vatiation between the unit cost and amount shown by bidder, the unit cost will be considered
to be their bid.

2. Allamounts and totals given in the Bid Schedule will be subject to verification by the Contractor.
In case of variation between the unit cost and amount shown by bidder, the unit cost will be
considered to be their bid.

3. The bid prices shall reflect the conditions required by all sections of the project specifications,
shall include all State, Federal, and other taxes applicable to the project, and shall be a firm

offer for a period of 45 days after the date of bid opening.

4. Acknowledge receipt of all Addenda. The cover sheet of each addendum issued is signed by
the Contractor and attached herewith.

5. The undersigned, under penalty of perjury, acknowledges that they are authorized by the
bidding Contractor to submit a bid for said Contractor.

8. The AGENCY shall have the right to accept or reject any listed alternate bid items.

EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE

Bidder certifies that in all previous contracts or subcontracts, all reports which may have been
due under the requirements of any Agency, State, or federal equal empioyment opportunity

orders have been satisfactorily filed and that no such reports are currently outstanding.

AFFIRMATIVE ACTION CERTIFICATION

Bidder certifies that affirmative action has been taken to seek out and consider minority business
enterprises for those portions of the work to be subcontracted, that such affirmative actions have
been fully documented, that said documentation Is open to inspection and that said affirmative
action will remain in effect for the life of any contract awarded hereunder. Furthermore, Bidder
certifies that affirmative action will be taken to meet all equal employment opportunity
requirements of the contract documents.




NONCOLLUSION AFFIDAVIT

Bidder declares that the only persons or parties interested in this proposal as principals are those
named herein; that no officer, agent, or employee of the AGENCY is personally interested,
directly or indirectly, in this proposal; that this proposal is made without connection to any other
individual, firm, or corporation making a bid for the same work and that this proposal is in all

respects fair and without collusion or fraud.

IN WITNESS WHEREOF, Bidder executes and submits this proposal with the names, titles,

hands, and seals of all aforenamed principals this ¥ day of Mﬂﬁf L2022 .
4 Contractor's Signature

Tkt Ak, Pesidon?

“ " Printed Name

Contractor's State License No.: 75 9’ ?{f 7

Class: /5/

Department of Industrial Relations Registration /Méwé’/ff
No:

Registration Date: Qﬁéﬁ/f’ﬁ{é’

Expiration Date: dﬁ//ﬁé/ﬁﬁff .

Address: /' S794 & Avins /ffw/
/ﬁg@rﬁa?é,_ oA X505

Phone: (U9 547-84%8

e () g1 8278

Note: All signatures must be acknowledged before a Notary Public, and evidence of the
authority of any person signing as attorney-in-fact must be attached.
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ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the Identity of the indlvidual
who signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or
valldity of that document,

State of California !
County of San Bemardino )

on May 18,2023 before me, ROSa Maria Arteaga- Notary

(insert name and title of the officer)

personally appeared  J€ff Petty

., Who proved to me
on the basis of satisfactory evidence to be the person(s whose name(s) IS/EFG subscribed to the
within instrument and acknowledged to me that he/ehefthey executed the same in his/herfthelr
atlthorized capacity(ies), and that by histherihelr signature(s) on the instrument the person(s), or
the entity upon behalf of which the person(s) acied, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

.‘
% )
i
5

#vﬂ#*ﬁ'ltt&*ﬁé‘&kﬁ#tiﬁﬁiﬁ#%#*i&ﬂﬁﬁ*iﬁ#t

Signature é;ﬁ & M 25 %‘q {Seal)




ACKNOWLEDGMENT OF ADDENDA RECEIVED
FOR
FY 22/23 SLURRY SEAL
IN THE CITY OF PALOS VERDES ESTATES
CITY PROJECT NO. PW 693-22

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum
received.

Addendum No. 1

AddendumNo.2 ___
Addendum No. 3 _

Addendum No. 4 .

If an addendum or addenda have been issued by the AGENCY and not noted above as being
received by the Bidder, the Bid Proposal may be rejected.

- 5-/8-23

Biddgf’s Signature Date

Teld /3/% Fhesicon?
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NONCOLLUSION AFFIDAVIT
FOR
FY 22/23 SLURRY SEAL
IN THE CITY OF PALOS VERDES ESTATES
CITY PROJECT NO. PW-693-22

STATE OF CALIFORNIA }
| } sS
counTy of Ean Recnadnn )

(NAME) Tet A%

affiant being first duly sorn, deposes and says:
That heor sheis /41?2‘5? zh’é‘fﬁ;‘g of

(sole owner, partner or other proper fitle)

/é‘”@’"f‘ ) «%ﬁ{‘?/y -/4?647% az"'f-"f‘ the party making the foregoing Bid, that the

Bid is not made in the Interest of, or on behalf of, any undisclosed person, partnership, company,
association, organization, or corporation; that the Bid is genuine and not collusive or sham; that the Bidder
has not directly or indirectly induced or solicited any other Bidder to put in a false or sham Bid, and has
not directly or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to put
in a sham Bid, or that anyone shall refrain from bidding; that the Bidder has not in any manner, directly
or indirectly sought by agreement, communication, or conference with anyone to fix the bid price of the
Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of
any other Bidder, or to secure any advantage against the public body awarding the Contract of anyone
interested in the proposed Contract; that all statements contained in the Bid are true; and, further, that
the Bidder has not, directly or indirectly, submitted his or her hid price or any breakdown thereof, or the
contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to
any corporation, partnership, company associationg, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham Bid. (Public Contract Code Section 7106)

Address: / ?f?ﬁ f " é:;/ . ”@ st /é?‘ff ﬁwﬁ!ﬁ% ("fl ?fﬁﬂﬁ
Telephone No.: @ﬁg/ﬁfﬁt"‘g‘fﬁ{
Print Name; ﬁ% f[‘ ,@;‘%

o
Signature: ’[@% 34
Title: /%?/?‘ﬁélf}z Date: 5. /5 72

Non-Collusion. Affidavit must be accompanied by notary certificates for signature. Note the description
of the document an the notary certificate. Attach notary cariificate immadiately following this page.

If the Bldder fails to properly sign or omits the required signature, the bid will be considerad non-
responsive and will be rejected.




ACKNOWLEDGMENT

A notary public or other officer completing this

certificate verifies only the identity of the individual

who signed the document to which this certificate is

attached, and not the truthfulness, accuracy, or
_validity of that document.

State of California ‘ '
County of San Bernardino )

on_May 18, 2023 before me, ROSa Maria Arteaga- Notary |
' (insert name and fitle of the officer)

personally appeared  Jeff Petty

, who proved 1o me
on the basis of satlsfactory evidence to be the person(s) whose name(s) lslaFe subscribed to the
within instriument and acknowledged to me that he/shefihey executed the same in his/hesftheir
authorized capacity(ies), and that by histhertheir signature(s) on the instrument the person(s}, or
the entity upon behalf of which the person(s) acied, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

ii#ﬁ&ﬁt?ﬁti}ttﬁkiiﬁﬂtﬂiﬁt*t'kkﬂﬂ!ﬁﬁ#Ot

WITNESS my hand and official seal.

Stg&natrurer ]




A notary public of other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate
is attached, and not the truthiulness, accuracy, or
validity of that document.

State of California
County of San Bernardino

Subscribed and sworn to (or affirmed) before me on this 18th.
day of __May , 2023 | by Jeff Petty

proved to me on the basis of satistactory evidence to be the
person(s) who appeared before me.

I!!‘ﬂﬁﬂﬂ' e ﬁ#bf!ﬂﬁﬂiﬂt#ﬁ&#ﬁttdt l‘i*ﬁi&tiﬁt

R

= o

g ; HOTARY PUBLIC - CALIFORNIA §
-k

® ¥

“Jiae My Conmnlasion Exphes Aagust 26, 2025 &
R ET Aot ol Ak BT RE AR IR GERRN DS o
(Seal) Signature Kim /5/;,,«» % .7




PRE-BID SITE INSPECTION CERTIFICATION
FOR
FY 22/23 SLURRY SEAL
IN THE CITY OF PALOS VERDES ESTATES
CITY PROJECT NO, PW 693-22

The bidder hereby certifies that they and their subcontractors have inspected the site and
related specifications of work and fully acquainted themselves with all conditions and matters
which might in any way affect the work, time of completion or the cost thereof, including, but
not limited to scheduling and disclosed outside Contracts involving this work.

The bidder also certifies he/she has observed the designated Contractor work areas and access
routes, if disclosed or shown, as part of work in this Contract.

BIDDER:

evican Ay ¥ S, Za

R —

Date; _5"’“ / g “2—:5

Persons who inspected site of the proposed work for your firm: —
e ? \f et .
Neme __/ {##7 é}?ﬂ ;—f;ﬂ Date of Inspection Y23 /7-273

Title 59@.. Jer ¥ Maragee”

Name Date of Inspection

Title




LIST OF SUBCONTRACTORS
FOR
FY 22/23 SLURRY SEAL
IN THE CITY OF PALQS VERDES ESTATES
CITY PROJECT NO. PW 693-22

NAME OF PROPOSER: 4@4 orrcdi ﬂ/g/;" ﬁa#% L

Each bidder shall set forth below:

1. The name and location of the place of business of each subcontractor who will perform
work or labor or render service to the Confractor in or about the construction of the work or
improvement, or a subcontractor ficensed in the State of California who, under subcontract to
the Contractor, specially fabricates and installs a portion of the work or improvement according
to detailed drawings contained in the Plans and Specifications, in an amount in excess of one-half
of one percent of the Contractor's total bid.

2. The portion and estimated dollar amount of the work which will be done by each
subcontractor. The Contractor shall list only one subcontractor for each portion as is defined by
the Contractor in his/her bid.

3. If the Contractor fails to specify a subcontractor or if the Contractor specifies more than
one subcontractor for the same portion for work to be performed under the Contract in excess
of one-half of one percent of the Contractor's total bid, he/she agrees that he/she is fully
qualified to perform that portion himself/herself, and that he/she shall perform that portion
himself/herself. If after award of Contract, the Contractor subcontracts any such portion of the
work, the Contractor shall be subject to the statutory penalties.

This list, and subsequent changes thereto, shall be subject to the approval of the AGENCY and

additionally for cause cited in the public contract code. Submit an updated and approved
DESIGNATION OF SUBCONTRACTORS form prior to execution of the Contract.

C-10




Please type or legibly print {attach additional sheets as necessary).

Tt dd
EE C(?ntractor Description of
Name of Addrass Hicense # portion of Estimated
Subcontractor Worle S Amount
oiR Subcontracted

Registration #

{Mumber and Streef)

(City, Zip Code) ' Bt ot Hid 878

) ~ et é’ﬁ?, 77 i '
Orp omg | 1991 s e b | 8080|550 T W

, T o
w7, | b, 04 oesnf | oo sors | S

per W5 4 1 cheet | VR | S £t
dwsa cA 91002 |rapsrzssd | i

7oy

The Contractos shall not:

A. Substitote any person as subcontractor in place of the subcontractor listed in the original bid,
except that the AGENCY may consent to the substitution of another person as subcontractor:

C-11




1. When the subcontractor listed in the bid, after having had a reasonable opportunity to do
so, fails or refuses to execute a written Contract, based upon the general terms, conditions,
Pfans and Specifications for the project involved or the terms of such Contractor's written
bid, is presented to him by the Contractor, or

When the listed subcontractor becomes bankrupt or insolvent, or

When the listed subcontractor fails or refuses to peirform his/her subcontract, or

When the listed subcontractor fails or refuses to meet the bond requirements of the
Contractor, or

When the Contractor demonsirates to the AGENCY that the name of the subcontractor was
listed as the result of an Inadvertent clerical error, or

When the listed subcontractor is not licensed pursuant to the Contractors License Law, or
When the AGENCY determines that the work perfarmed by the listed subcontractor is
substantially unsatisfactory and not In substantial accordance with the Plans and
Specificati?(ns, or that the subcontractor is substantially delaying or disrupting the progress
of the work,

Mo 0 RN

B. Permit any subcontract to be voluntarily assigned or transferred or allow it to be performed by
anyone other than the original subcontractor listed in the original bid, without the consent of
the AGENCY.

C. Other than in the performance of "change orders" causing changes or deviations from the
ariginal Contract, sublet or subcontract any portion of the work in excess of one-half of one
percent of the Contractor's total bid as to which his/her original bid did not designate a
subcontractor.

Prior to approval of a Contractor's request for a subcontractor substitution, the AGENCY will give
notice in writing to the listed subcontractor of the Contractor's request to substitute and of the
reason for the request. The notice will be served by certified or registered mall to the last known
address of the subcontractor. The listed subcontractor who has been so notified shall have five
{5} working days within which to transmit to the AGENCY written objections to the substitution.
Faiture to file these written objections shall constitute the listed subcontractor's consent to the
substitution.

If written objections are filed, the AGENCY will give notice in writing of at [east five (5) working days
to the listed subcontractor of a hearing by the AGENCY on the Contractor's request for substitution.

The Centractor, as a condition to asserting a claim of inadvertent clerical error in the listing of a
subcontractor, shall within two working days after the time of the bid opening by the AGENCY, give
written notice to the AGENCY and copies of such notice to both the subcontractor hefshe claims to
have listed in error and the intended subcontractor who had hid to the Contractor prior to the bid
opening.

Subletting or subcontracting of any portion of the work in excess of one-half of one percent of the
Contractor's total bid as to which no subcontractor was designated in the original bid shall only be
permitted in cases of public emergency or necessity, and then only after a finding reduced to
writing as a public record of the AGENCY setiing forth the facts constituting the emergency or
necessity.

If the Contractor violates any of the above provisions the Contractor may be in breach of this
Contract and the AGENCY may exercise the option, in its own discretion, of (1) eanceling this
Contract, or (2} assessing the Contractor a penalty in an amount not more than ten percent of
the amount of the subcantract involved, and this penalty shall be deposited in the fund out of
which the prime Contract is awarded,

12




BIDDER'S GENERAL INFORMATION

ORGANIZATION

11

1.2

13

14

15

i

How many years has your organization been in business as a Contractor? -Z? 7

How many vears has your organization been in business under its present nama?__

121 Underwhat other names has your organization operated? /@9‘&@9
f\"f? ; _;;s? rpaHy, Zyge

If your organization is a corporation, answer the following:
1.3.1 Date of incorporation; "g ﬂ/}ﬂfﬂ/ / jz/?f }?
1.3.2 State of incorporation: _ é/ f&?ﬁfz

1.3.3 Corporate iD number: C 2 /’é Z .‘5? ;

1.3.4 President's name: ure;‘;?" A‘gzé

1.35 Agent for Service of Process: ﬁ{//t’?ﬂ ya/érfw - LE0

If your organization is a partnership, answer the following:

1.4.1 Date of organization:

1.4.2  Type of partnership (if applicable}):

1.43 Name(s) of general partner(s): _

If your organization is individually owned, answer the following:

1.5.1 Date of organization: _____

1.5.2 Name of owner;

If the form of your organization is other than those listed above, describe it and
name the principals:

c-13



LICENSING

2.1 List jurisdictions and trade categories in which your organization is legally qualified
to do business and indicate regigtration or license numbers, if applicable

General Enginaning Lo # 785507 4

2.2 tist jurisdictions in which your organization’s partnership or trade name is filed.

A

23 State Department of Industrial Relations’ Registration Number: TS

EXPERIENCE

3.1 List the categories of work that your organization normally performs with its own
farces.

(rack Sealing, Sk, Smivg
2 _j _.,-". .

32 Claims and Suits {if the answer to any of the questions below Is yes, please attach
details.}

3.2.1 Has your organization ever failed to complete any work awarded to it? 20

3.2.2 Are there any judgments, claims, arbitration proceedings or sults pending
or outstanding against your organization or its officers? A0

3.2.3 Has your organization filed any law suits or requested arbitration with
regard to construction within the last five (5) years? A

3.3 Within the last five years, has any officer or principal of your organization ever been
an officer of another organization when it failed to complete a Construction
Contract? (If the answer is yes, please attach details.}___ A4

3.4  On a separate sheet, list major construction projects your organization has in
progress, giving the name of the project, owner, architect/engineer Contract
amount, percent complete and scheduled completion.

1.4.1 State total worth of work in progress and under Contract: VA //‘f/%%ﬁ

C-14




3.5

3.6

On a separate sheet, list all projects your organization has completed in the past five
years, giving the name of project, owner, owner’s phone number, project manager,
Contract amount, date of completion and percentage of the cost of the work
performed with your own forces.

351 State average annual amount of construction work petformed during the

past five years: &f f', i ?D' 06000

On a separate sheet, list the construction experience and present commitments of
the key individuals of your organization. Sge Abbiched

SURETY

4,1

4.2

If 2 performance and/or payment bond is required by this bid, identify the bonding
company if arrangements for the bond have been made; if not, identify the bonding
company for the Contractor's most recent project: 5&3 G

Name and address of agent: 568 A‘#ﬁ(ﬁfc’

15



BROKERS & SURETIES FROM WHOM THE BIDDER INTENDS
TO PROCURE INSURANCE AND BONDS

BONDING AGENT: INTERWEST INSURANCE SERVICES, INC.
1357 E. LASSEN AVENUE
CHICQ, CA 95973
(630)897-3154

SURETY COMPANY: EVEREST REINSURANCE COMPANY
P.O. BOX 830
LIBERTY CORNER, NJ 07938-0830
(908)804-3000

INSURANCE AGENT: INTERWEST INSURANCE SERVICES, INC.

368 E. YOSEMITE AVENUE, SUITE 100
MERCED, CA 95340
(200)724-2324




CONTRACTOR REFERENCES
Failure to demonstrate adequate experience may result in rejection of the bid.

For all public agency projects with a similar scope of work which you have worked on (or are
currently working on} in the past three (3] years, provide the following required information:

2. Name (Firm/Agency): ‘:’,1:{; f;f’fﬁﬁ&f(&?} LisT

Address:

Contact Person:

Telephone No.:

Title of Project:

Project Location:

Date of Completion:

Contract Amount:

3. Name (Firm/Agency}):

Address:

Contact Person:

Telephone No.:

Title of Project:

Project Location:

Date of Completion:

Contract Amount;

4, Name (Firm/Agency):

Address:

Contact Persorn:

Telephone No.:

Title of Project:

Project Location:

Date of Completion:

Contract Amount:

C-16



EXPERIENCE RESUME

PROJECT MANAGER: TV GRIFFIN

EXPERIENCE: ROY ALLAN SLURRY SEAL FROM 1987-1898 WORKING AS A TRAFFIC
CONTROL MAN, SQUEEGEEMAN, SHUTTLEMAN, LINE DRIVER &
MIXER OPERATOR.

CALIFORNIA PAVEMENT MAINTENANCE FROM 1998-2001 WORKING
AS A PROJECT SUPERVISOR & OPERATIONS MANAGER.

AMERICAN ASPHALT SOUTH FROM 2001-PRESENT WORKING AS A
PRCJECT SUPERVISOR & PRODUCTION MANAGER.

PROJECT MANAGER: DAVID DARR

EXPERIENCE: AMERICAN ASPHALT FROM 2008-PRESENT WORKING AS A TRAFFIC
CONTRAL MAN, BOUREGEEMAN, SHUTTLEMAN, LINE DRIVER,
PROJECT SUPERVISOR & PRODUCTION MANAGER.

PROJECT MANAGER: TYLER SKENDER
EXPERIENCE: AMERICAN ASPHALT SOUTH FROM 2008-PRESENT WORDING AS TRAFFIC
CONTROLPERSON ESTIMATOR AND PROJECT MANAGER.

PROJECT SUPERVISOR: JULIO RUIZ
EXPERIENCE: AMERICAN ASPHALT SOUTH, INC. FROM 1998-PRESENT

PROJECT SUPERVISOR: JOSE SALINAS
EXFERIENCE: AMERICAN ASPHALT SOUTH, INC. FROM 1998-2008 & 2010 TO PRESENT

PROJECT SUPERVISOR: DONATO FRANCO
EXPERIENCE: AMERICAN ASPHALT SOUTH, INC. FROM 2016 TO PRESENT

PROJECT SUPERVISOR: ENRIQUE ROSALES

EXPERIENCE: AMERICAN ASPHALT S8QUTH, INC. FROM 2006 TO PRESENT
MIXER-OPERATOR: JAIME SALINAS

EXPERIENCE: AMERICAN ASPHALT SOUTH, INC. FROM 2004-PRESENT

MIXER~-OPERATOR: EDUARDO DESANTIAGO-MUNGZ
EXPERIENCE: AMERICAN ASPHALT SOUTH, INC. FROM 1909-PRESENT

MIXER-OPERATOR: CODY BRATTON
EXPERIENCE: AMERICAN ASPHALT SOUTH, INC. FROM 2015-PRESENT

MIXER-OPERATOR: OMAR PEREZ-AYON
EXPERIENCE: AMERICAN ASPHALT SOUTH, INC. FROM 2017-PRESENT
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PROPOSAL GUARANTEE
BiD BOND
FOR
FY 22/23 SLURRY SEAL
IN THE CITY OF PALOS VERDES ESTATES
CITY PROJECT NO. PW 693-22

KNOW ALL PERSONS BY THESE PRESENTS that:

WHEREAS the City of Palos Verdes Estates, California ("AGENCY"), has issued an invitation for bids
for the above-stated project;

WHEREAS
American Asphalt Sauth, inc.

19792 El Rivino Road, Riverside, CA 92509

(Name and address of bidder) -
{"Principal"}, desires to submit a hid to AGENCY for the work.
WHEREAS, bidders are required to furnish a form of bidder's security with their bid.
MOW, THEREFORE, we, the undersigned Principal, and that the sald Surety’s Office is located at:

Mame FEverest Reinsurance Company
Street Address 100 Everest Way, Warren Corporate Center, Warren, NJ 07059

Telephone 908-604-3000

and the California Licensed Resident Agent for said Surety is:
Name IntarWest Insurance Serviges, LLC
insurance Agent’s License No.  0B01094
Street Address 1357 E Lassen Ave,, Chico, CA 95973

Telephone  530-895-1010




(“Surety”) a duly admitted surety insurer under the laws of the State of California, as Surety, are
held and firmly bound unto the AGENCY in the penal sum of _Ten Percent of Amount Bid

Dollars, {$_10% ), being not less than ten parcent
{10%) of the total bid price, including altemates, in lawful money of the United States of America,
for the payment. of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the hereby bounded Principal is awarded
a Contract for the work by the AGENCY and, within the time and in the manner required by the
bidding specifications, enters into the written form of Contract included with bidding
spedifications, furnishes the required bonds, one to guarantee faithful performance and the
other to guarantee payment for labor and materials, and furnishes the required insurance
coverage, then this obligation shall become null and void; otherwise, it shall be and remain in full
force and effect.

In case suit is brought upon this bond, Surety further agrees to pay all court costs incurred by the
AGENCY in the suit and reasonable attorneys' fees in an amount fixed by the court.

IN WITNESS WHEREOF, this instrument has been duly executed by Principal and Surety, on the
date set forth below, the name of each corporate party being hereto affixed and these presents
duly signed by its undersigned representative(s) pursuant to authority of its governing body.

Date:
May 12, 2023
“Principal’ “Surety”
American Asphalt South, Inc. Everest Reinsurance Company

| sﬂ# @ﬂ«'] Ets Pﬁﬁﬁidaﬂ{" T 0 its E!lzabeth Collodl Attorney-in-Fact
By: By:
fts its

Note: This bond must be dated, alt signatures must be notarized, and evidence of the authority
of any person signing as attorney-in-fact must be attached. Corporate seal must be impressed
hereon in case of corporation.



ACKNOWLEDGMENT

A notary public or other officer completing this
cerificate verifies only the identity of the individual
who signed the document to which this certificate is
attached, and not the fruthfulness, accuracy, or
validity of that document.

State of California )
County of San Bernardino )

on Mayls, 2023 | before me, 0sa Maria Arteaga- Notary

(insert name and fitle of the officer)

personally appeared Jeff Petty

, who proved to me
on the basis of satisfactory evidence to be the person{s) whose name{g) is/are subscribed to the
within instrument and acknowledged to me that he/shefhey executed the same in hisfhertheir
authorized capacity(ies), and that by hisfkerihelr signature(s) on the instrument the person(s), or
the entity upon behalf of which the person(s) acted, executed the instrument.

f certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph Is true and cotrect.

ok R Ak ft**it*ﬁ hkkdhARE R IRk A dekF kA b dd
* 3

WITNESS my hand and official seal.

_ Signatwre  Foa.c S/ loere /ey o {Seal)




ACENOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
whe signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or
validity of that document.

State of California
County of Butte
On May 12, 2023 before me, _ Kevin Scofield, Notary Public
' ' (insert name and title of the officer}
personally appeared Elizabeth Collodi

who proved to me on the basis of satisfactory evidence to be the person{x) whose name(s) is/axs
subscribed to the within instrument and acknowledged to me that ki/she/tlogexecuted the same in
kis/her/ghsh authorized capacityfies), and that by das/her/thsir signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

[ certify under PENALTY OF PERTURY under the Jaws of the State of California that the foregoing
paragraph is true and correct.

&wm%%mmmmgﬁm;ﬁ

KEVIN SCOFELD
COMM. # 2427576 r
‘:‘) NOTARY PUBLIC CALIFORNIA §
COUNTY OF BUTTE
w4 Comm. Expites NOY. 21, 2026

WITNESS my hand and official seal.

T T e R e e

Signature %ﬂﬂ (Seal) b
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LVERESN
POWER OF ATTORNEY
EVEREST REINSURANCE COMPAMNY
DELAWARE

KNOW AlLL PERSONS BY THESE PRESENTS: That Everest Reinsurance Company, a corporation of fhe State of Delaware
(“‘Company’} having its principal office located at 477 Martiasvile Road, Liberty Comar, New Jersey 07938, do hereby nominate,
canstituls, and appoint:

Elizabeth Colludi, Johnt Hopkins, John J. Weber, Joseph H. Weber, Renee Ramsey, Sara Walliser, Mindy Whitehouse,

Jennifer Lakmann, Deanna Quintero, B Rapp, Jason March, Maithew Foster, Tony Clark, Kristie Phillips,
Claudine Gordon, Michael K, Feenay, Samantha Watkins, Phil Watkins, Brad Espinosa, Patda Senna, Pam Sey,
Breanna Boatright, Kathieen Le, Sharon Smith, and Kevin Scoffeld

its frie and lawful Atlomeyis)-in-fact to make, execute, atiast, seal and deliver for and on its behalf, as surety, and as its act and deed,
where required, any and all bonds and undartakings in the nafire thereof, for the penal sum of no one of which is in any event to exceed
LMNLIMITED, reserving for iiself the full power of substitution and revocation.

Such bonds and undertakings, wian duly execulad by the aforesaid Aftorney(s)-in-fact shall be binding upon the Company as fully and to
the same extent as If such bonds and underakings were signed by the President and Secretary of the Gempany and sealed with its
corporate seal

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adepted by the Board
of Diractors of Company (“Beard") on the 26th day of July 2016:

RESOLVED, that the Fresident, any Execufive Vice President, and any Senior Vice President and Anthony Romano are
hereby appointed by the Board as aulhorized to make, execiite, seal and deliver for and on behalf of the Company, any and all honds,
undartskings, contracts or obligations in surety or co-surely with others and that the Secrefary or any Assistant Secrefary of the Company
be and tha! cach of them hereby is authorized fo aftast o the execuflon of any such bonds, underfakings, contracls or obfigafions in
surely or co-surely and atfach thereto the corporate seal of the Cempany.

RESOLVED, FURTHER, that the Fresident, any Execulive Vice Presiden!, and any Senfor Vice Presidert and Anthony
Romane are hereby authorized to axectte powers of attomey gualifying lhe affarney namead in the given power of afformey to execute, on
behalf of the Company, bonds and undertakings In surely or co-surety with others, and thaf the Secretary or any Assisltant Secretary of
the Company be, and that sach of thom i hereby authorized to affesi the execution of any such power of alfomey, and fo aftach thereto
the corporate seal of the Company.

RESOLVED, FURTHER, that the signalure of such officers namad in the preceding resolutions and the corporate seal of the
Comgany may be affiked to such powers of atomey or to any cediiicate relaling therelo by facsimife, and any such power of atlorney or
certificate bearing such fecsimile slgnatures or facsimite seal shall be thereatter valid and binding upon the Company with respect o any
tond, undertaking, confract or obfigation in surely or co-surely with others to which it is attached,

IN WITNESS WHEREQF, Everast Reinsurance Company has caused their corporate seals to be affixed hereto, and these prasents to
be signed by their duly authorized officers this 28th day of July 2018.

Everast Reinsurance Company

3

L3

Aftest Nicole Chase, Assistant Secretary By: Anthony Romanio, Vice President

O this 28th day of July 2016, befare me personally came Anthony Romano, known to me, who, being duly swom, did execute the above
instrument; that he knows the seal of sald Compeny; that the seal affixed to the aforesaid instrument (s such corporate seal and was
affived thereio; and that he executed said instrument by ke order.

LINDA ROBINS ;/" -
Notary Public, State of New York f ; 3 ,
fo 01R06239736 s £
Qualifled In Queens County Q?Sf'&’éf P ‘;f Y S
Term Expires Apel! 25, 2023 J

Linda Rohing, Notary Public

iN WITNESS WHEREOF, | have hereuntc set my hanu and affixed the seat of said Company, al the Liberly Comear, this __12th ___day
of May 2023

ES 0001 04 16




GENERAL PROVISIONS
FOR
FY 22/23 SLURRY SEAL
IN THE CITY OF PALQS VERDES ESTATES
CITY PROJECT NO, PW 693-22

SCOPE OF WORK

The work to be done consists of furnishing all materials, equipment, tools, labor, and incidentals as required
by the Plans, Specifications, and Contract Documents . The general items of work include, but are not limited
to slurry seal; signing and striping; and all other items not mentioned but indicated in the Plans and
Specifications.

LOCATION OF WORK
Please see appendix for the general locations and limits of the work.

TIME OF COMPLETION

All construction work shall be completed within forty (40) Working Days from the date of commencement
of work specified in the Notice to Proceed with Construction. All work on streets that are directly adjacent
to schools and churches shall be scheduled and completed on Saturdays. Contractor shall coordinate with
all applicable parties.

DEPARTMENT OF INDUSTRIAL RELATIONS’ MONITORING AND ENFORCEMENT OF PREVAILING WAGE
LAWS

Senate Bill 854 amended the California Labor Code to require all contractors bidding on public work to
register with the Department of Industrial Relations {DIR) and to pay an annual fee. The registration requires
contractors to provide the State with evidence of the contractors' compliance with a number of statutory
requirements. in addition, public agencies must also file notice of their public works projects using DIR
approved forms.

COOPERATION AND COLLATERAL WORK

The Contractor is advised as to the possibility of other construction projects within the proposed construction
zane by the City of Palos Verdes Estates, other governing agencies or private enterprises. In the event of such
projects, the Contractor shall coordinate with the applicable parties as to the extent of any time required to
complete their work and shail schedule his work and conduct his operations so as to permit access and fime
as required for the concurrent work. The Contractor shall immediately notify the Inspector in the eventof a
delay in scheduling caused solely by this construction work. Payment for the above, if any, shall be deemed
as included in the items of work as shown on the proposal bid sheet and no additional compensation will be
allowed,

E-1



STANDARD SPECIFICATIONS

The Standard Specifications of the AGENCY are contained in the 2021 Edition of the Standard Specifications
for Public Works Construction, including all supplements, as written and promulgated by the Joint
Cooperative Committee of the Southern California Chapter of the American Public Works Association and
the Southern California District of the Associated General Contractors of California and all amendments
thereto., Copies of these Standard Specifications are available from the publisher, Building News,
Incorporated, 990 Park Center Drive, Suite E, Vista, California 92081, telephone (760} 734-1113.

The Standard Specifications set forth above will control the General Provisions for this Contract, except as
amended by the Plans, Special Pravisions, or other contract documents.

The following Special Provisions are supplementary and in addition to the provisions of the Standard
Specifications unless otherwise noted and the section numbers of the Special Provisions coincide with those
of the said Standard Specifications. Only those sections requiring elaborations, amendmaents, specifying of
options, or additions are called out.

ENVIRONMENTAL PROVISIONS

The Contractor shall, as appropriate, comply with all provisions of Public Contracts Code Section 7104
{SB1470). The requirements of this code are summarized as follows:

In the event Contractor is required to dig any trench or excavation that extends deeper than 4 feet below
the surface in order to perform the work authorized under this contract, Contractor agrees to promptly notify
AGENCY in writing and before further disturbing the site if any of the conditions set forth below are
discovered:

1. Materials that the Contractor believes may be material that is hazardous waste, as defined in Section
25117 of the Health and Safety Code that is required to be removed to a Class i, Class Il, or Class lI
disposal site in accordance with the provisicns of existing law.

2, Subsurface or latent physical conditions at the site differing from those indicated.

3. Unknown physical conditions at the site of any unusual nature, different materially from those
ordinarily encountered and generally recognized as inherent in the work of the character provided
for in this Contract.

a. AGENCY agrees to promptly investigate the conditions, and if AGENCY finds that the
conditions do materially differ, or do involve hazardous waste, and cause a decrease or
increase in Contractor’s cost of, or the time required for, performance of any part of the
Worlk, shall issue a change order under the procedures described in this Contract.

b. That, in the event a dispute arises between AGENCY and Contractor as to whether the
conditions materially increase in Contractor’s cost of, or time required for, performance of
any part of the Work, Contractor shall hot be excused from any scheduled completion date
provided for in this Contract, but shall proceed with all Work to be performed under the
Contract. Contractor shall retain any and all rights provided either by this Contract or by law,
which pertain to the resolution of disputes and protests between contracting parties.




SPECIAL PROVISIONS

PART 1

GENERAL PROVISONS

SECTION 1 — GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASUREMENTS & SYMBOLS

11

1-2

GENERAL

1-1.1  General

The work embraced herein shall be done in accordance with the Special Provisions herein
which amend, modify, or supplement the Standard Specifications and Sections | through

800 of the Standard Specifications for Public Works Construction, {Greenbook) current
edition and the Standard Specifications, (Greenbook) current edition,

TERMS AND DEFINITIONS

AGENCY: City of Palos Verdes Estates

Board:

City Council of the City of Palos Verdes Estates

Caltrans: State of California Department of Transportation

County:

County of Los Angeles

Engineer: City Engineer of the City of Palos Verdes Estates or his authorized representative
Federal: United States of America

Replace the definition for “Plans” with the following:

The drawings, profiles, cross sections, Standard Plans, working drawings, shop drawings, and
Schedule of Work, or reproductions therecf, approved by the Engineer, which show the location,
character, dimensions, or details of the Work.

1-7

AWARD AND EXECUTION OF THE CONTRACT

Within 10-working days after the date of the AGENCY's Notice of Award, the Contractor shall
execute and return the following contract documents to the AGENCY:

Contract Agreement

Faithful Performance Bond

Labor and Materials Bond

Public Liahility and Property Darmage Insurance Certificate

Workers' Compensation Insurance Certificate

Failure to comply with the above will result in annulment of the award and forfeiture of the

F-1



proposal guarantee.

The Contract Agreement shall not be considered hinding upen the AGENCY until executed by the
authorized AGENCY officials.

A corporation to which an award is made may be required, before the Contract Agreement is
executed by the AGENCY, to furnish evidence of its corporate existence, of its right to enter into
contracts in the State of California and that the officers signing the contract and bonds for the
corperation have the authority to do so.

1-7.2 Contract Bonds

All bonds shall be submitted on the City's bond forms included hereinbefore. Each bond
shall be signed by both the Bidder and the Surety, with all signatures notarized and all
acknowledgments attached thereto. The attorney-in-fact for a corporate Surety shall be
registered as such in the $tate of California and file with each bond an original, notarized,
corporately sealed, and effective dated Power of Attorney. Certified copies of the Power
of Attorney are acceptable, providing they are contemporaneously signed, notarized,
and corporately sealed.

The cost of all bonds, including premiums and incidentals, shall be included in the
Contract lump sum price paid for mobilization, and no additional compensation will be
allowed. When the Contract does not include a Contract pay item for mobilization, all
bond costs shall be considered to be included in and distributed proportionately through
all of the Contract items of work. In the event any Contract pay items are deleted, or
reduced in quantity or value, no payment will be made to the Contractor far the cost of
any portion of the bonds.

The Faithful Performance Bond shall remain in force for a period of 1 year after the date
of recordation of the Notice of Completion. The Material and Labor Bond shall not be for
less than 100 percent of the contract price and shall remain in force until 45 days after
the date of recordation of the Notice of Completion,

SECTION 2 — SCCPE OF THE WORK

2-2

PERMITS

In respect to work performed under the Contract, the first sentence to the first paragraph
of Subsection 2-2, “PERMITS”, of the Standard Specifications shall be deemed revised to
read as follows:

No work shall be started until the Contractor has obtained all necessary licenses and
permits. Therefore, the Contractor shall cbtain and pay for ali permits and give all notices
necessary and incident to the due and lawful prosecution of the work and to the
preservation of the public health and safety. The Contractor shall pay all cost incurred by
the permit requirements. Fees will not be collected on those permits obtained from the
City for City-owned projects.

2-2.2  licenses
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2-5

Subsection 2-2.2 is hereby added to Section 2 of the Standard Specifications as follows:

The Contractor and subcontractors shall obtain and incur all costs for licenses
necessitated by his or her operations. Prior to starting any work, the Contractor and
subcontractors shall be required to have a City of Palos Verdes Estates business license
valid for at least the life of the Contract; subcentractors shall have business licenses valid
for the time they are engaged in work under the Contract.

THE CONTRACTOR'S EQUIPMENT AND FACILITIES
2-5.1 General

In respect to work performed under the Contract, the first paragraph of Subsection 2-
5.1, "General” of the Standard Specifications shall be deemed revised to read as follows:

Such equipment and facilities shall meet all requirements of applicable ordinances and
laws.

In respect to work performed under the contract, the second paragraph of Subsection 2-
5.1, “General”, of the Standard Specifications shall be deemed revised to include as
follows:

The Contractor shall provide a hand washing facility. The Contractor shall comply with all
applicable laws, ardinances, and regulations pertaining to public health and sanitation.

CHANGES INITIATED BY THE AGENCY
2-7.1 General

In respect to work performed under the Contract, Subsection 2-7.1, “General,” of the
Standard Specifications shall be deemed revised to include the following:

The City reserves the right to make changes in the work or eliminate any contract (bid)
item of work without impairing the validity of the Contract. Such changes shall be made
in accordance with any of the following methods:

A. By written modification of Contract (Supplemental Agreement or Contract Change
Order) ordered by the City Council.

B. By written Contract Change QOrder, signed by the City Manager or Public Works
Director/City Engineer in the amounts specified by City Policy.

C.  All Contract modifications shall be signed by the Contractor.

Changes in the work made pursuant to this section, “Changes in Work” and extensions
of completion time made necessary by reason thereof, shall in no way release any
Guarantee given by the Contractor of the Contract let hereunder. The Sureties in
executing the Bonds on the Contract made pursuant to the General Conditions shall be
deemed to have expressly agreed to any change increasing the cost of the work and to
any extension for time made by reason thereof. Such changes in the work shalf not
relieve or release the Sureties of Bonds executed for the work. Whenever a change is
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2-10

pending, the Contractor shall notify the City if it is necessary to halt other work in the
area of the change that would be affected thereby, until such time as the change is
authorized.

Any change to the Contract amount shall be in a lump sum mutually agreed to by the
Contractor and the City, except that when, in the opinion of the City such basis is not
feasible, the change to the Contract amount shall be determined as provided for in
Section 2-8, “EXTRA WORK,” of the Standard Specifications,

Each lump sum quotation from the Contractor shall be accompanied by sufficiently
detailed estimates to permit verification of totals in accordance with Subsection 7-4,
“PAYMENT FOR EXTRA WORK,” of the Standard Specifications.

When the work is to be done on a cost-plus-percentage basis, the Contractor shall submit
daily work reports as required by the City showing all labor, material and equipment costs
incurred, and upon completion of the work, a Summary of Costs, including overhead and
profit, and in accordance with Subsection 7-4, "PAYMENT FOR EXTRA WORK,” of the
Standard Specifications.

The signature of the City's inspector on the daily reports does not obligate the City to
payment of any or all items of work listed on the City issued daily work reports, the
inspector’s sighature just acknowledges receipt of the City issued daily work report. The
Engineer will review the daily report for the applicable items of work related to extra
work.

EXTRA WORK

in respect to work performed under the Contract, Section 2.8, “EXTRA WORK,” of the
Standard Specifications shall be deemed revised to include the following:

The Contractor shall not perform any extra work except upon written authorization from
the Engineer. Any change in work shall conform to the original drawings and
Specifications insofar as they may apply without conflict to the conditions involved in the
change.

DISPUTED WORK

tn respect to work performed under the Contract, the first paragraph of Subsection 2-10,
“DISPUTEDN WORK” of the Standard Specification shall be deemed revised to read as
follows:

If unable to reach agreement under any of the foregoing procedures, the City may direct
the Contractor to proceed with the work. Payment shall be made for such work as is later
determined by negotiation between the parties or as is fixed by a court of law.

SECTION 3 — CONTROL OF THE WORK

3-1
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3-3

3-1.1 Contractor Indebtedness.
Subsection 3-1.1 is hereby added to Section 3 of the Standard Specifications as follows:

indebtedness incurred by or on behalf of the Contractor for any cause in connection with
this work must be paid by the Contractor. The City of Palos Verdes Estates has no
obligation for any indebtedness or claim other than payments under terms of the
Contract, and the Contractor shall not represent that he or she has any authority to
create by such obligation on behalf of the City. The Contractor shall indemnify and hold
harmless the City of Palos Verdes Estates, its officers, employees and agents from any
loss, demand, damages, claims or actions arising from or in connection with said
indebtedness.

SELF PERFORMANCE

In respect to the work performed under the Contract, Subsection 3-2, “SELF-
PERFORMANCE,” of the Standard Specifications shall be deemed revised to include the
following:

if the Bid submitted by the Contractor fails to meet at least fifty (50) percent of the
amount of work required with its own forces, the Bid will be considered non-responsive
and will be rejected with no further consideration. If after execution of the agreement
the City discovers the Contractor is performing work amounting to less than fifty (50)
percent of the Contracted amount, except for “Specialty ltems,” the Contractor will be
notified that he or she is in violation of the Contract and will have that portion
subcontracted for which is less than fifty percent (50%) of the amount of work required
to be performed by the Contractor deducted from payment to the Contractor. The
deduction shall not exceed fifty {50} percent of the Contracted amount required to be
performed by the Contractor. The Contractor will not be penalized by the City resulting
from Contract Change Orders that increase subcontract items of work.

Subcontracts shall include Provisions that the Contract between the City and the
Contractor is part of the subcontract, and that all terms and Provisions of said Contract
are incorporated in the subcontract. Subcontracts shall also contain certification by the
subcontractor that said subcontractor is experienced in and qualified to do, and
knowledgeable about, the subcontracted work. Copies of subcontracts shall be available
to the Engineer at the time any litigation against the City concerning the project is filed.

SUBCONTRACTORS

In respect to the work performed under the Contract, Subsection 3-3,
“SUBCONTRACTORS,” of the Standard Specifications shall be deemed revised to include
the following:

The Contractor shall be fully responsible to the City for the acts and omissions of
subcontractors and of persons employed by them, as the Contractor is for the acts and
omissions of persons directly employed upon their work.

The Contractor shall be responsible for the coordination of the trades, subcontractors
and material suppliers engaged upon their work. Neither the City nor any representative
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of the City will undertake to settle any difference between the Contractor and
subcontractors or between subcontractors.

INSPECTION

In respect to work performed under the contract, Section 3-5, “INSPECTION,” of the
Standard Specifications shall be deemed revised to include the following:

Inspection of the work shall not relieve the Contractor of any of his obligations to fulfill
the Contract. Defective work shall be made good and unsuitable materials may be
rejected, notwithstanding that such defective work and materials have been previously
approved by the Engineer or included in the quantities for progress payments. The
inspector does not have authority to deviate from the plans and specifications, and to
obligate the city financially.

If any such work is concealed or performed without the prior inspection notice, then the
work shall be subject to such tests or exposure as may be necessary to prove to the
Engineer that the materials used and the work done are in conformity with the plans and
specifications, or may be removed and installed again at the discretion of the City
Engineer. All labor, equipment and materials necessary for exposing, testing or complete
removal, and installation or replacement shall be furnished by the Contractor at its
expense. The Contractor shall replace, at its own expense, any materials or work
damaged by exposure or testing.

Cost of rework inspection incurred by the City will be deducted from the Contractor’s
progress payments. Rework inspection cost is as follows:

1. Contractor’s failure to complete the Work within the Contract time stated in the
Contract and any previously authorized extensions thereof.

2, Extra inspections required for Contractor’s correction of defective work.

3. Overtime costs for acceleration of work done for Contractor's convenience.

4. All associated costs including travet.

THE CONTRACTOR'S REPRESENTATIVE

in respect to work performed under the Contract Subsection 3-6, “THE CONTRACTOR’S
REPRESENTATIVE,” of the Standard Specifications shall be deemed to include the following:

The Contractor’s representative shall give to the engineer a daily list of all labor, equipment, and
materials used con the project for that day.

The Contractor’'s authorized representative shall be present at the site of the work at all
times while work is actually in progress. Work by subcontractors will not be allowed in
the absence of the contractor’s authorized representative, unless previous arrangements
are agreed to by the Engineer. In the event a subcontractor attempts to perform work in
the absence of the contractor’s authorized representative, a STOP WORK NOTICE will he
issued to the subcontractor.

When work is not in progress and during periods when work Is suspended, arrangements
acceptable to the Engineer shall be made for any emergency work which may be required.
F-6




3-7

3-8

CONTRACT DOCUMENTS
3-7.1 General

The Contractor shall maintain a control set of Plans and Specifications on the project site
at all times. All final locaticns determined in the field and any deviations from the Plans
and Specifications shall be marked in red on this control set to show the as-built
conditions. Upon completion of all work, the Contractor shall return the control set to
the Engineer. Final payment will not be made until this requirement is met.

3-7.2 Precedence of Contract Documents.

The Special Provisions shall include the Bid Proposal.
SUBMITTALS
3-8.1 General

In respect to the work performed under the Contract, under Subsection 3-8.1, “General,”
of the Standard Specifications shall be deemed revised to include the foliowing:

Within fourteen (14) calendar days after the Award of Contract, the Contractor shall, at
his or her expense, transmit by |etter to the Engineer for review and acceptance, working
drawings, shop drawings, supporting information, and/or other available instructive and
descriptive information from the manufacturer, when and as required by the Plans or
Special Provisions, or requested by the Engineer. Shop drawings will normatly not be
required for standard items in common use for which adequate manufacturers’ literature
is available.

The Centractor shall consecutively number, thoroughly check, approve and sign each
submittal and transmit the submittals by letter to the Engineer for review. In the event
that certain submittals are submitted without the Contractor’s approval signature or are
unacceptable to the City, they will be rejected by the Engineer. The Contractor shail
thereafter, correct said submittals and resubmit.

In the event that in the process of development of the submittals, it is discovered that
there are defects and/or errors on the Plans, resulting in conflict between said Plans and
the submittals, or if the submittals show variation from the Plans and/or Contract
requirements because of standard shop practice or other reasons, the Contractor shail
thoroughly describe and explain said defects and/or conflicts in his or her transmittal
letter to the Engineer.

The Engineer’s review of the submittals will be for general design and arrangement only,
and shall not relieve the Contractor from responsibility for errors of any sort in the
submittals or of the responsibility for executing the work in accordance with the
Contract. The Contractor shall be solely responsible for the correctness of the submittals,
for shop fits and field connections, and for the results obtained by use of such submittals.
The Contractor shall verify and be fully responsible for ali dimensions and job-site
conditlons affecting the work and shall be responsibie for furnishing and installing the
proper materials required by the Contract, whether or not indicated on the submittals
when reviewed. The Contractor will not be given an extension of contract time due to the
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failure of the Contractor to provide submittals as required by the Specifications in a
timely manner.

SURVEYING
3-10.1 Generai
The first paragraph of Subsection 3-10.1 is hereby replaced with the following:

The Contractor shall perform and be responsible for the accuracy of surveying adequate
for construction; however the task of surveying itself shall be performed under the
direction of a licensed Land Surveyor or Professional Engineer, whom is authorized to
practice land surveying, retained or provided for by the Contractor.

The second and third paragraphs of Subsection 3-10.1 are hereby replaced with the
following:

All construction surveying shall be performed by or under the direction of a licensed Land
Surveyar or Professional Engineer, who is authorized to practice land surveying, retained
or provided for by the Contractor. Monument preservation surveying necessary to
complete the work shown on the plans and provided for in these contract dacuments
and specifications shall also be accomplished by or under the direction of a licensed Land
Surveyor or Professional Engineer, wha is authorized to practice land surveying, retained
or provided for by the Contractor.

3-10.4 Permanent Survey Markers
The following Subsection is hereby added:

The Contractor shall retain a Licensed Land Surveyor or a Registered Civil Engineer
authorized to practice land surveying within the State of California to research, locate
and reset Survey Monuments, including record monuments that are missing. The
Contractor is responsible for the filing and recording of the Survey Monuments. The
contractor shall provide the City with final copy of Record of Survey or Corner Record as
filed.

3-10.5 Measurement and Payment.
The following Subsection is hereby added:

All costs to the Contractor for protecting, removing, restoring, repairing, replacing, or
reestablishing monuments or accessories to monuments or costs associated with the
preparation or filing of Corner Records pursuant to sections 8700 to 8806 of the Business
and Professions Code, and submitting copies of recorded corner records to the City, shall
be included in the bid item for survey monument preservation.

Payment for construction staking and survey monument preservation shall be per the
contract jJump sum price bid for Construction Surveying/Survey Monument Preservation
and no additional compensation will be allowed therefore. When the contract does not
include a pay item for monument preservation and unless otherwise provided in the
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specifications, full compensation for all monument preservation required to complete
the work shall be included in the price bid for other items of work and no additional
compensation will be allowed therefore.

WORK SITE MAINTENANCE
3-12.1 General

In respect to work performed under the Contract, the second paragraph of Subsection
3-12.1, “General,” of the Standard Specifications shall be deemed revised to read as
follows:

The Contractor shall furnish and operate self-loading motorized street sweeper equipped
with a functional water spray system, to keep paved areas affected by the work clean
and dust free on a dally basis. If the sweeper fails to keep the paved areas clean and dust
free then the Contractor shall provide the additional sweepers ar stop the work until the
paved areas are clean and dust free. The use of water resulting in mud on paved areas
will be not permitted.

In respect to work performed under the contract, Subsection 3-12.1, “General”, of the
Standard Specifications shall be deemed revised to include as follows:

All cleanup costs shalt be included in the various related items of work and no additional
compensation will be allowed as a result of suspension of work for failure to comply with
clean up orders.

13-12.6 Water Pollution Control
3-12.6.2 Best Management Practices {BMPs)
After the last paragraph add the following:
3-12.6.2.1 Terms and Definitions.

Active Areas of Construction: areas subject to fand surface disturbance
activities related to the Project including, but not limited to, the Project
site, staging areas, immediate access areas, and storage areas.
Previously active areas will be considered active areas until temporary
or final soil stabilization BMPs are implemented.

Accumulated Precipitation Procedure (APP): the methods and
procedures for management and discharge of accumulated
precipitation on the Project site.

Best Management Practices (BMPs}): shalil be defined as specified in the
permits listed in 13-12.6.2.3

BMP Manager: an individual who meets the requirements of Los
Angeles Regional Water Quality Contral Board MS4 Permit Order No,
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R4-2021-01-05, Part VIILA.3.f..

BMP Manual: the edition of the Los Angeles County Department of
Public Works Construction Site Best Management Practices (BMPs)
Manual in effect as of the date of advertisement of the Contract.

Exposed Soil: native soil left exposed as the result of uncovering,
removal of vegetation or pavement, grading, excavation, or any other
construction activity. Soil protected with temporary soil stabilization
BMPs will not be considered exposed soil.

Inactive Disturbed Soil Areas {DSA): areas that have been disturbed and
have not ar will not be disturbed for at least 14 Days.

Non-Storm Water Discharges: discharges that do not originate from
precipifation events.

Run-On: storm water discharges that flow onto the Project site,

Run-On Control BMPs: BMPs used to divert or direct run-on either
around or through the Project site.

3-12.6.2.2 Abbreviations

Abbreviation Word or Words

APP: Accumulated Precipitation Procedure

BMP: Best Management Practice

NPDES: National Pollutant Discharge Elimination System
RWQCB: Regional Water Quality Control Board

SWRCB: State Water Resources Control Board

3-12.6.2.3 General

This Project lies within the boundaries of the County of Los Angeles and shall
conform to the following requirements:

a)

Waste Discharge Requirements and National Pollutant Discharge
Elimination System {NPDES} Permit for Municipal Separate Storm
Sewer System (MS4) Discharges within the Coastal Watersheds of Los
Angeles and Ventura Counties (Order No. R4-2021-0105, NPDES
Permit No. CAS004004)

Within the unincorporated areas of the County of Los Angeles, Los
Angeles County Code, Chapter 12.80,

3-12.6.2.4 Best Management Practices {(BMPs).
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a)

b)

d)

General. The Contractor shall effectuate a year-round program for implementing,
inspecting, and maintaining BMPs for wind erosion control, tracking control, erosion
and sediment control, non-storm water control, and waste management and
materials pollution control. Best Management Practices conforming to the “Minimum
Requirements” specified in Table 3-12.6.2.4 shall be implemented throughout the
duration of the Project. The Contractor shall be responsible for the implementation,
maintenance, and inspection of BMPs throughout any temporary suspension of the
Work or designated construction moratorium. The National Weather Service weather
forecast shall be monitored by the Contractor on a daily basis. Whenever a rain event
is predicted, the contractor shall implement all required BMPs according to the BMP
Manual and these Special Provisions.

BMP Manual. Water polution control work shall conform to the requirements in the
BMP Manual. Copies of this manual are available for purchase from: Los Angeles
County Department of Public Works Cashier’s Office 900 South Fremont Avenue
Alhambra, CA 91803 (626) 458-6959. The Contractor shall have a minimum of one
readily accessible copy of the BMP Manual on the Project site at all times.

BMP Manager. The Contractor shall designate a BMP Manager who meets the
requirements of Los Angeles Regional Water Quality Control Board (RWQCB} MS4
Permit Order No. R4-2012-0175-DWQ, Section Vi, D. 8.Lii (2). The BMP Manager shall
have the responsibility and authority to fully implement, maintain and inspect the
required BMP’s in accordance with the Contract Documents and as directed by the
Engineer. The BMP Manager shall be fully knowledgeable of the requirements in the
BMP Manual. The designated BMP Manager’s name and qualifications shall be
submitted prior to the start of construction,

Minimum Requirements. The Contractor shall implement an effective combination of
erosion and sediment controls and maintain the appropriate Construction Site BMPs
shown in Table 3-12.6.2.4. The BMPs shown in this table meet or exceed the Waste
Discharge Requirements referenced in 3-12.6.2.3. The Contractor shall conform to the
requirements for Road Construction BMPS referenced in Order No. R4-2021-0105 in
Part VIIL.H.7.

Table 3-12.6.2.4
Construction Site BMPs

Minirmurn

BMP Name .
Requirement

Temporary Soil Stabilization

§5-1

Scheduling

X

55-2

Preservation of Existing Vegetation X

55-3

Hydraulic Mulch

55-4

Hydro seeding

55-5

Soil Binders

55-6

Straw Muich

55-7

Geotextiles, Plastic Covers, & Erosion Control Blankets/Mats X

55-8

Wooed Mulching

55-9

Earth Dikes/Drainage Swales & Ditches
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55-10 | Outlet Protection/Velocity Dissipation Devices
55-11 | Slope Drains
55-12 | Streambank Stabilization
Temporary Sediment Control
SC-1 Silt Fence X
5C-2 Sediment/Desilting Basin
5C-3 Sediment Trap
5C-4 Check Dam X
SC-5 | Fiber Rolls X
SC-6 Gravel Bag Berm X
SC-7 Street Sweeping and Vacuuming X
5C-8 Sandbag Barrier X
SC-10 | Starm Drain Protection X
Wind Erosion Control
WE-1 | Wind Erosion Control : X
' Tracking Control
TC-1 Stabilized Construction Entrance/Exit X
TC-2 Stabilized Construction Roadway
TC-3 Entrance/Outlet
Tire Wash Non-Storm Water Management
NS-1 Water Conservation Practices X
NS-2 | Dewatering Operations X
NS-3 Paving and Grinding Operations X
NS-4 Temporary Stream Crossing
NS-5 Clear Water Diversion
NS-6 Illicit Connection/Illegal Discharge Detection and Reporting X
NS-7 Potable Water/Irrigation X
NS-8 Vehicle Equipment Cleaning X
NS-9 Vehicle Equipment Fueling X
NS$-10 | Vehicle Equipment Maintenance X
N5-11 | Pile Driving Operations
NS-12 | Concrete Curing X
NS-13 | Material and Equipment Use Over Water
NS-14 | Concrete Finishing X
NS-15 | Structure Demolition Over or Adjacent to Water
NS-16 | Temporary Batch Plant
Waste Management and Material Pollution Control
WM-1 | Material Delivery X
WM-2 | Material Use X
WM-3 | Stockpile Management X
WM-4 | Spill Prevention and Control X
WM-5 | Solid Waste Management X
WM-6 | Hazardous Waste Management X
WM-7 | Contaminated Soil Management
WM-8 Concrete Waste Management X
WM-Q | Sanitary/Septic Waste Management X
WM-10 | Liquid Waste Management X

**Additional BMPs may be required as a result of actual field conditions, Contractor activities, or
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construction operations.

a) Year-Round Implementation Requirements. Implementation shall
conform to the requirements in the BMP Manual and the following:

Temperary Soil Stabilization

Active Areas of Construction shall ke stabilized and temporary
sediment controls implemented prior to a rain event.

Temporary Sediment Control

iil.

Sadiment shall not be discharged offsite or to the storm drain
system of receiving waters.

Stockpiles shall be removed from roadways at the end of each
work day and shall be covered and bermed with perimeter
sediment controls prior to every rain event and when not in use.

Wind Erosion Control

Wind erosion control BMPs shall be implemented in
conformance with the reguirements of the jurisdictional air
quality regulatory agency. Tracking Control

Each entrance to, and exit from, the Project site shall be
stabilized. Traffic enteringfexiting the Project site shall be
directed so as to only use such stabilized entrances/exits.
Tracking of mud and/or sediment onto paved surfaces shall be
removed by the end of each Day.

Non-Storm Water Management

vi.

vii.
viii.

Accumulated precipitation shall be discharged in accordance
with the Accumulated Precipitation Procedure (Section 7.2 of
the BMP Manual). ,

Separate permits are required for groundwater dewatering.
Non-storm water BMPs shall be implemented to prevent un-
authorized discharges.

Non-storm water discharges shalf be in compliance with Section
lit of the Waste Discharge Requirements in3-12.6.2.3.

Waste Management and Material Pollution Control

Xi.

xil.

Material and waste stockpiles shall be covered prior to ali rain
events.

Stockpiles of temporary asphalt concrete {“cold mix”) shall be
covered at all times.

The Contractor shall have a minimum of 3 spill response

cleanup on the Project site at all times.
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Xl Spills and leaks shall be cleaned up within one hour after
spillage and disposed of off the Project site.

Xiv. Concrete waste shall be contained in a concrete washout bin. At
grade and below grade washouts are prohibited. There shall be
no discharge of concrete washout or waste into the underlying
soil or onto the surrounding areas. Concrete waste shall be
considered as including, but not be limited to, slurry, cement,
wash waters, additives, or grout.

3-12,6.2.5 Accumulated Precipitation Procedure (APP)

The Contractor shall prepare an accumulated precipitation procedure (APP)
for review and approval by the Engineer before any discharge from the
Project site and as required by the Engineer. The APP shall describe the
location of proposed discharges, the BMPs to be implemented {e.g., NS-2),
and the actual equipment to be used. The APP shall be prepared and
submitted In accordance with BMP NS-2 and the Section 7 of the BMP
Manual.

3-12.6.2.6 8MP Inspections

The Project site shall be inspected by the BMP Manager and documented on
the LACDPW BMP checklist (contained in the BMP Manual} as follows:

a) Within 24 hours prior to a rain event.

b) Within 48 hours after a rain event (0.01 inch or more of
accumulated precipitation).

c) At 24-hour intervals during extended rain events,
d) Once every week.
3-12.6.2.7 Non-Storm Water Discharge Reporting

If the Contractor identifies any non-storm water discharge(s) as identified in
Section 1l of the Waste Discharge Requirements referenced in 3-12.6.2.3, or
if the Project receives a written notice or order from any regulatory agency,
the Contractor shall so inform the Engineer within 24 hours. The Contractor
shall submit a written report to the Engineer within 5 Days of the discharge
event, notice or order. The report shall include the following information:

a} The dale, time, location, nature of the operation and type of
discharge, including the cause or nature of the notice or order.

b} The BMPs implemented before the discharge event, or prior to
receiving the natice or order.

c} The date of deployment and type of water poliution control
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practices deployed after the discharge event, or after receiving the
notice or order, including additional measures installed or planned
to reduce or prevent recurrence.

d} The Contractor shall conduct applicable water quality monitoring per
Section I} A4 and Table 8 of the Waste Discharge Requirements
referenced in 3-12.6.2.3.

3-12.6.2.8 Progressive Enforcement

The Agency, as a permittee, is subject to enforcement action by the State
Water Resources Control Board {SWRCRB), Environmental Protection Agency,
private citizens and citizen groups. The Contractor shall notify the Engineer
timmediately following receipt of a request from any jurisdictional regulatory
agency, to enter, inspect, sample, monitor or otherwise access the Project
site or the Contractor's records pertaining to water pollution control.

The Agency will assess the Contractor a penalty of $1,000 for each Day that
the Contractor fails to fully-comply with the specified requirements, The
penalty will be deducted from Contract progress payments due the
Contractor.

The Contractor shall be responsible for the costs and liabilities imposed by
law as a result of its failure to fully-comply. Costs and liabilities include, but
are not limited to, fines, penalties and damages whether assessed against
the Agency or the Contractor, including those levied under the Federal Clean
Water Act and the State Porter Cologne Water Quality Act. In addition, the
Agency will deduct, from any monies due the Contractor, the total amount
of any legal fees, staff costs, and consultant fees.

3-12.6.2.2 Payment

No separate payment will be made for BMPs. Full compensatien for the
implementation of BMPs, including construction, deployment, maintenance,
removal, and the furnishing of all necessary labor, equipment, materials, and
all other refated costs shall be considered as included in the price paid for
other items of work and no additional or separate compensation will be
allowed therefore.

3-12.6.4 Dewatering

In respect to work performed under the contract, the second paragraph of
Subsection 3-12.6.4, “Dewatering”, of the Standard Specifications shall be
deemed revised to include as follows:

The Contractor shall maintain drainage within and through the work areas.

COMPLETION, ACCEPTANCE, AND WARRANTY

3-13.3 Warranty
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In respect to work performed under the Contract, add after the first paragraph of
Subsection 3-13.3, “Warranty” of the Standard Specifications as follows:

The Contractor shall warranty that all work performed by him/her under this Contract
fully meets the requirements thereof as to quality of workmanship and materials
furnished. If any defects in materials or workmanship become evident within a period of
one year from the date of the acceptance of the work by the City Council, the Contractor
shall, at his or her own expense, make any repair or replacement necessary, including
repair of settled backfilt and resurfacing, pay administrative costs relative to inspection,
testing, Contract administration, and attorney fees to restore the work to full compliance
with the Plans and Specifications.

Such repair and replacement shall be made promptly upon receipt of written notice from
the Engineer. If the Contractor fails to make such repair and replacement promptly, the
Engineer may cause the work to be done and the costs incurred thereby shall become
the liability of the Contractor and his or her Surety,

If in the opinion of the Engineer, defective work creates a dangerous condition or
requires immediate correction or attention to prevent further loss to the City &r to
prevent interruption of operations of the City, the City will attempt to give the notice
required by this article. If the Contractor cannot be contacted or does not comply with
the Engineer’s request for correction within a reasonable time as determined by the
Engineer, the City may, notwithstanding the Provisions of this article, proceed to make
such correction or provide such attention, and the costs of such correction or attention
shall be charged against the Contractor, Such action by the City will not relieve the
Contractor of the guarantees provided in this article or elsewhere in this Contract.

This article does not in any way limit the warranty on any items for which a longer
warranty is specified or on any items for which a manufacturer gives a guarantee for a
longer period, nor does it imit other remedies of the City in respect to latent defect,
fraud implled warranties, or assigned claims.

Warranty does not include items of maintenance with normal ware or items over which
the Contractor has no control.

Payment for fulfilling the requirements of this section shall be considered to be included
in the prices paid for the various Contract items of work and no additional compensation
will be allowed therefare,

SECTION 4 — CONTROL OF MATERIALS

41

GENERAL

4-1.1. Property Rights in Materials
Subsection 4-1.1 is hereby added to Section 4 of the Standard Specifications as follows:

Nothing in the Contract shall be construed as vesting in the Contractor any right, title or
interest in material used in the work after it has been attached or affixed to the work or
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the soil. All such materiai shall become the property of the City upon being so attached
or affixed.

4-2 PROTECTION

In respect to work performed under the contract, Subsection 4-2, “PROTECTION,” of the
Standard Specifications shall be deemed revised to include the following:

Materials shall not be stored in the right-of-way unless written permission Is given by the
Engineer.

4-4 TESTING

In respect to work performed under the Contract the third sentence of the first paragraph of
Subsection 4-4, “TESTING” of the Standard Specifications shall be deemed revised to read as
follows:

Unless otherwise called for hereinafter in these Special Provisions, all testing will be performed
by the City in such humber and at such locations as deemed necessary by the Engineer to insure
compliance with the Plans and Specifications; the cost of all initial testing will be borne by the
City; the cost of all retesting will be borne by the Contractor, and the amount due the City for
said retesting will be deducted from the Contractor's progress payments.

4-5 CERTIFICATE OF COMPLIANCE

In respectto work performed under the contract, Subsection 4-5, “CERTIFICATE OF
COMPLIANCE,” of the Standard Specifications shall be deemed revised to include the following:
A Certification of Compliance shall be furnished prior to the use of any materials for which these
Specifications or the Special Provisions require that a certificate be furnished. In addition, when
s0 authorized in these Specifications or in the Special Provisions, the Engineer may permit the
use of certain materials or assemblies prior to sampling and testing if accompanied by a
Certificate of Compliance. The certificate shall be signed by the manufacturer of the material or
the manufacturer of assembled materials, and shall state that the materials involved comply in
all respects with the requirements of the specifications. A Certificate of Compliance shall be
furtiished with each lot of material delivered to the work and the lot so certified shall be clearly
identified in the certificate.

All materials used on the basis of a Certificate of Compliance may be sampled and tested at any
time. The fact that material is used on the basis of a Certificate of Compliance shall not relieve
the Contractor of responsibility for incorporating material in the work which conforms to the
requirements of the Plans and Specifications, and any material not conforming to the
requirements will be subject to rejections, whether in place or not.

The City reserves the right to refuse to permit the use of material on the basis of a Certificate of
Compliance.

4-6 TRADE NAMES

In respect to work performed under the Contract, Subsection 4-6, “TRADE NAMES” of the
Standard Specifications shali be deemed revised to include the following:
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The words “ot equal” shall be interpreted to mean “or approved as equal in the opinion of the
Engineer.”

Within ten {10) working days from the date of the Award of Contract, the Contractor shall, at
his/her expense, submit a written request to the Engineer for each desired substitution,
accompanied by complete descriptive information from the manufacturer, samples as reguested
by the Engineer, complete detailed test results from a licensed independent testing laboratory
of the City’s choice if requested by the Engineer, and if requested by the Engineer, an evaluation
report from a qualified licensed professional engineer, all for final evaluation by the Engineer. If
in the Engineer’s opinion, the requested substitution is of lesser quality or in variance with that
specified, or if the information submitted is insufficient or incomplete, the requested substitution
will be disallowed and the specified materials or equipment shall be furnished. No request for
substitutions submitted, after the 10-day deadline specified hereinabove, will be considered.

The City may describe in the “Notice Inviting Bids,” in the Bidder’s Schedule, Specifications, Plans,
or Request for Proposals that a particular material, product, thing, or service is designated by
specific brand or trade name in accordance with Section 3400 of the Public Contract Code for
either of the following purposes: a) In order that a field test or experiment may be made to
determine the product’s suitability for future use, b) In order to match other products in use on
a particular public improvement, either completed or in the course of completion.

4-9 FOREIGN MATERIALS
Subsection 4-9 is hereby added to Section 4 of the Standard Specifications as follows:

Materials which are manufactured, produced or fabricated outside of the United States shall be
delivered to a distribution point in California, unless otherwise required in these Specifications
or the Special Provisions, where they shall be retained for a sufficient period of time to permit
inspection, sampling, and testing.

The Contractor shall not be entitled to an extension of time for acts or events occurring outside
of the United States and it shall be the Contractor’s responsibility to deliver materials obtained
from outside of the United States to the point of entry into the continental United States in
~ sufficient time to permit timely delivery to the job site.

The Contractor, at no cost to the City, shall supply the facilities and arrange for any testing
required in California, which the City is not equipped to perform. All testing by the Contractor
shall be subject to witnessing by the Engineer.

The manufacturer, producer or fabricator of foreign material shall furnish to the Engineer a
Certificate of Compliance in accordance with the provisions in Subsection 4-5 “CERTIFICATE OF
COMPLETION.” In addition, certified mill test reports or actual specimen tests clearly identifiable
to the lot of material shall be furnished where required in these Specifications or otherwise
required by the Engineer.

if the welding of steel for structural steel members or the casting and pre-stressing of precast
pre-stressed concrete members is to be performed outside of the United States, the following
requirements shall apply:

A, The fabrication shall be performed only within the plants and by fabricators who have
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previously established, to the satisfaction of the Engineer, that they have the experience,
knowledge, trained manpower, quality controls, equipment and other facilities required to
produce the quality and guantity of work required. At the option of the Engineer,
prequalification of the plant and fabricator will be established either by the submission of
detailed written proof thereof or through in-plant inspection by the Engineer or the
Engineer’s representative, or both,

B. The Contractor shall make written application to the Engineer for approval for the foreign
fabrication at the earliest possible time and in no case later than 50 days in advance of the
planned start of fabrication. The application shall iist the specific units or portion of a work
that will be fabricated outside of the United States.

C. The Contractor shall advise the Engineer, in writing, at least 20 days in advance of the actual
start of any of the foreign fabrication.

D. All documents pertaining to the Contractor, including but not limited to, correspondence,
Bid documents, working drawings and data shall be written in the English language and all
numerical data shall use the International System of Units (SI) for measurement.

4-10  STATE SPECIFICATION NUMBER

Subsection 4-10 is hereby added to Section 4 of the Standard Specifications as follows:

The State Specification number of material furnished on the Contract shall conform to the

number specified in these Specifications or the Special Provisions for the material involved,
except that material conforming to a later specification issue will be acceptable.

SECTION 5 — LEGAL RELATIONS AND RESPONSIBILITIES

5-2 SPECIAL NOTICES

The contractor shall hand-deliver Notices to Residents regarding the project to affected residents
at least two weeks before the project begins construction with a second notice or postings at least
48 hours, but no sooner than 96 hours, before construction. The contractor shall again notify
residents forty-eight hours prior to paving activities on their streets, through the use of hand-
delivered flyers and postings. Same-day re-notification of residents is required i major activities
change for a particular street, i.e. the street will not be cold milled or paved the day residents
were told it would be. Re-natification shall provide residents on affected streets with the reasons
for the schedule change, the new paving schedule, and a Contractor contact for any guestions.

Notices shall include the contractor’s contact infarmation, project times, dates, working hours,
and a description of project activities and the date that the work is to be done. Notices shall inform
residents of the possible effects of driving through the hot asphalt and onto their properties
before the pavement is set, The notices shall also include a statement that parking will be
restricted as called for on the "NO PARKING" signs to be posted along the street. All public notices
must be reviewed and approved by the City Engineer prior to its distribution. Contractor shall
allow a minimum of fourteen (14) calendar days for review and approval of public notices.

Work on streets leading to schools shall be scheduled such that residents, parents, and school
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children will have access to the school, especially during morning and afternoon drop-off and pick-
up times,

The City is served by the peninsula-wide Palos Verdes Peninsula Unified School District (PVPUSD). Contact
information for the PVPUSD and local schools is provided below.

Palos Verdes Peninsula
Unified School District

375 Via Almar

Palos Verdes Estates, CA
80274

Telephone: (310} 378-5966

Palos Verdes High School
600 Cloyden Road

Palos Verdes Estates, CA
90274

Telephone; 310-378-8471

Palos Verdes Intermediate
School

2161 Via Olivera

Palos Verdes Estates, CA
90274

Telephone: (310) 544-4816

Lunada Bay Elementary
School

520 Paseo Lunado

Palos Verdes Estates, 90274
Telephone: {310) 377-3005

Montemalaga Elementary
School

1121 Via Nogales

Palos Verdes Estates, 90274
Telephone: {310} 378-5228

Valmonte-Sunrise Early
Learning Academy

3801 Via La Selva

Palos Verdes Estates, CA
90274

Telephone: (310) 791-5078

The contractor shall coordinate all detours with the school at least two weeks prior to beginning
work, so that the school can inform parents of the detours. The City shall be provided with a copy
of the mandatory written school notification.

The Contractor shall notify the Police Department, the Fire Department, the City street sweeper,
the City waste hauter, and all utilities of the construction schedule and any changes to it. The
Contractor shall notify these same parties of any changes to the construction schedule. All schools
and churches shall receive seven {7) working days notification prior to performing any work which
wilt restrict property access.

The Contractor shall coordinate with the City waste hauler to avoid paving on days when trash
will be collected on the project streets. The Contractor shall also coordinate with the City street
sweeper to avoid schedule conflicts with construction. See Appendix D for Trash Pick Up and
Street Sweeping Schedules.

The contractor must also coordinate with the US Post Office to ensure that residents and or
business mail will be delivered without Interruption.

Payment for Notification shalt be included in the price paid for other items of work and shall
include full compensation for furnishing all labor, materials, tools and equipment for notifying
the public and doing all work involved for Notification complete in place, and no separate or
additional compensation will be allowed therefor.

5-4 INSURANCE
Liability Insurance shall be in accordance with Section 11 of the Agreement. In respect to work
performed under the Contract, Subsection 5-4, “INSURANCE,” of the Standard Specifications shall

be deemed to have been deleted.
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SAFETY

5-7.9 Protection of the Public. Subsection 5-7.9 is hereby added to Section 5 of the
Standard Specifications as follows:

It is part of the service required of the Contractor to make whatever provisions are
necessary ta protect the public. The Contractor shall use foresight and shall take such
steps and precautions as his operations warrant to protect the public from danger, loss of
life, or loss of property which would result from interruption or contamination of public
water supply, from interruption of other public service, or from the failure of partly
completed work or partially removed facilities. Unusual conditions may arise on the work
which will require that immediate and unusual provisions be made to protect the public
from danger or loss or damage to life and property due directly or indirectly to
prosecution of work under this contract.

Whenever, in the opinion of the Engineer, an emergency exists against which the
Contractor has not taken sufficient precaution for the public safety, protection of utilities
and protection of adjacent structures or property which may be damaged by the
Contractor's operations and when, in the opinion of the Engineer, immediate action shall
be considered necessary in order to protect the public or property due to the Contractor's
operations under this contract, the Engineer will order the Contractor to provide a remedy
for the unsafe condition. If the Contractor fails to act on the situation within a reasonable
time period, the Engineer may provide suitable protection to said interests by causing such
work to be done and material to be furnished as, in the opinion of the Engineer, may seem
reasonable and necessary.

The cost and expense of said labor and material, together with the cost and expense of
such repairs as are deemed necessary, shall be borne by the Contractor. All expenses
incurred by the AGENCY for emergency repairs will be deducted from the progress
payments and the final payment due to the Contractor. However, if the AGENCY does not
take such remedial measures, the Contractor is not relieved of the full responsibility for
public safety.

5-8 RECYCLING OF MATERIALS
Subsection 5-8 s hereby added to the Standard Specifications,

5-8.1 Contractor’s Qbligation. Recycling of asphalt concrete, portland cement concrete,
aggregate base, and green waste (trees and shrubs} are required. All recycled materials
shall be weighed on a certified weigh scale with weight tickets showing project name.
RECORDS OF DISPOSAL, INCLUDING WEIGHT OF MATERIALS, SHALL BE SUBMITTED TO
THE AGENCY ON A MONTHLY BASIS.

Prior to commencing work, the Contractor shalt complete the "Construction and
Demolition Waste Reduction and Recyeling Plan" form and submit it to the Public Works
Department for review and approval. The Contractor will be expected to follow the
approved Plan and document results during construction. At the completion of activities,
the Contractor shall submit the "Construction and Demolition Waste Reduction and
Recycling Report” form to the Public Works Department for review and approval of
compliance with the Plans. The above-referenced forms will be provided by the City.
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The Contractor is obligated, under this contract, to recycle the waste material through an
approved recycling plant.

Payment for recycling of materials shall be included in the unit price for other items of
work. No additional payment will be made for recycling of materials.

SECTION 6 — PROSECUTION AND PROGRESS OF THE WORK

6-1 CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE WORK

In respect to work performed under the Contract of Subsection 6-1, “CONSTRUCTION SCHEDULE
AND COMMENCEMENT OF THE WORK?”, of the Standard Specifications shall be deemed revised
to include as follows:

The Contractor’s representative and the Contractor’s principal subcontractors shall attend the
City’s pre-construction meeting. Other agencies and utilities involved in this project may also
have separate pre-construction meetings; the contractor and applicable subcontractors are
required to attend the agency/utility meetings.

In respect to work performed under the Contract, the first sentence of the first paragraph of
Subsection 6-1, “CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE WORK,” of the
Standard Specifications shall be deemed revised to read as follows:

The Contractor shall submit a proposed construction schedule (Gantt Chart) for the entire work ;
to the Engineer for review and approval five (5} working days prior to the Pre-Construction !
Meeting and revised schedules thereafter as required by the Engineer when the Contractor’s
activities differ or are expected to differ from the latest existing schedule. If the Contractor has
not submitted a Construction Schedule upen the date to start work in the Notice to Proceed, the
Contractor will not be allowed to start work and will not be granted additional time. The i
Contractor shall refer to the PROJECT SPECIFIC SCOPE OF WORK section in the Technical :
Provisions for any required or preferred sequence of work.

In respect to work performed under the Contract, the second paragraph of Subsection 6-1,

“CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE WORK,” of the Standard

Specifications shalf be deemed to have been deleted.

6-2 PROSECUTION OF THE WORK

The folloewing sentence is hereby added to Subsection 6-2:

The Contractor shall provide the following:

(1) The Contractor must place concrete within 3 working days after the removal of existing
concrete, Asphalt Concrete pavement replacement at driveways shall be installed within

3 calendar days of pouring cancrete,

{2) AC pavement replacement for repairs shall be installed the same day as removals are
performed.

(3) The Contractor shall clean up all rubble/debris piles daily.
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{4
{5)

(6)

The Contractor shall not perform cold milling more than 2 calendar days ahead of paving.

Permanent striping shall be performed within two weeks of overlay installation on alt
streets, but not sooner than allowed per technical provisions.

Manhole frames and covers to be raised shall be raised and patched within 3 calendar
days of final day of overlay paving.

FAILURE OF THE CONTRACTOR TO COMPLY WITH THE AFOREMENTIONED WORK SCHEDULING
REQUIREMENTS DUE TO CONDITIONS UNDER HIS CONTROL WILL RESULT IN DAMAGES BEING
SUSTAINED BY THE AGENCY. SUCH DAMAGES ARE, AND WILL CONTINUE TO BE, IMPRACTICAL
AND EXTREMELY DIFFICULT TO DETERMINE. FOR EACH DAY THE CONTRACTOR FAILS TO
CONFORM TO THESE REQUIREMENTS, THE CONTRACTOR SHALL PAY TO THE AGENCY, OR HAVE
WITHHELD MONIES DUE TO HIM THE SUM OF FIVE HUNDRED DOLLARS {$500.00), AS LIQUIDATED
DAMAGES FOR EACH CALENDAR DAY.

6-3

THME OF COMPLETION

6-3.2 Contract Time Accounting
in respect to work performed under the Contract, Subsection 6-3.2, of the Standard
Specifications shall be deemed to include the following:

The Contract time, commencement of work, and completion of work, including
corrective items of work, shall be in accordance with Section 4 of the Agreement.
Extensions of time, when granted by the Engineer, will be in working days and will
otherwise be in accordance with the Standard Specifications and given in writing by
Contract Change Order.

6-3.3 Holidays
Subsection 6-3.3 is hereby added to Section 6 of the Standard Specifications as follows:

The following days have been designated as holidays by the City of Palos Verdes Estates:

New Year's Day January 1

President’s Day 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4

Labor Day 1st Manday in September
Veterans’ Day November 11
Thanksgiving 4th Thursday in November
Day after Thanksgiving Ath Friday in November
Christmas Day December 25

If a holiday falls upon a Sunday, the following Monday shall be the day the holiday is
observed, and if a holiday falls upon a Saturday, the preceding Friday shall be the day the
holiday is observed.

6-3.4 Work Outside Regular Hours

Subsection 6-3.4 is hereby added to Section 6 of the Standard Specifications as follows:
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6-4

No work shall be allowed outside of regular working hours (in general unless specified,
7:00 a.m. to 4:00 p.m., on weekdays}, without the approval of the Engineer, except work
items relating to maintenance and cleanup of the work area for the purpose of public
safety and convenience. The Contractor shall not fuel, grease, or perform work on the
equipment or trucks between the hours of 7:00 p.m. to 7:00 a.m., Monday through
Friday, and at no time on Saturday, Sunday or holidays,

Saturday work around schools—Palos Verdes Peninsula Unified School District— and
churches may be required and will be approved on a mutually agreeable schedule of such
days not in conflict with school activities or holidays that fall upon a Saturday. Hours for
Saturday wark will be limited between the hours of 8:00 a.m. to 4:00 p.m.

Should work outside of the above hours be approved, inspection, testing and
construction engineering costs as a result of the work outside of regular working hours
shall be paid by the Contractor at the hourly rate, including fringe benefits, at straight
time or time and one-half rates as applicable, or if consultant inspection service is
retained by the City, then the Contractor will reimburse the City for the actual cost. Under
no circumstances will work outside regular hours be allowed without full-time
inspection,

DELAYS AND EXTENSIONS OF TIME
6-4.1 General

In respect to work performed under the Contract, add to the first paragraph of
Subsection 6-4.1, “General” of the Standard Specifications shall be deemed revised to
read as follows:

Work will not be allowed on days predicted by the South Coast AirQuality Management
District (SAQMD) to be “Stage Iil” smog episode days. Notification will be given to the
Contractor’s representative by the Engineer no later than 3:00 p.m. on the day preceding
the predicted “Stage II” episode day. The Contractor will be entitled to an extension of
time for such delays, but the Contractor will not be entitled to damages or additional
payment due to such delays.

Work required to maintain the project site in a safe condition (including but not limited
to maintenance of traffic control), shall be allowed on all days.

SUSPENSION OF THE WORK
6-6.2 Archaeological and Paleontological Discoveries

In respect to work performed under the contract Subsection 6-6.2 “Archaeological and
Paleontological Discoveries,” of the Standard Specifications shall be deemed to include:

During construction, if subsurface archaeological resources are encountered, they shall
be left in place and a qualified archaeologist shall be called in to examine the findings.
Work shall not resume, where discovery was made, until the archaeologist has reviewed
the findings, made recommendations for their removal or preservation, and has a
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reasonable opportunity to carry out the necessary mitigation procedures.

An extension of time will be granted only where the Contractor shows that there is no
possible way to proceed with other work items.

6-9 LIQUIDATED DAMAGES

In respect to work performed under the Contract, the last sentence of the first paragraph of
Subsection 6-9, “LIQUIDATED DAMAGES” of the Standard Specifications shall be deemed revised
to read as follows:

Liguidated damages shall be in the amount as specified in the Agreement and shall be for each
consecutive calendar day in excess of the time allowed under this Contract for the completion of
the work, including corrective items of work as adjusted by the Contract Change Order. The
amount of the liquidated damages shalt be deducted from payments due the Contractor.
Liquidated damages are $1,000/ day.

In respect to work performed under the Contract, the second paragraph of Subsection 6-9,
“Liguidated Damages” of the Standard Specifications shall be deemed revised as follows:

“$250 per day” Is replaced with “$1,000”.

In respect to work performed under the Contract, the following paragraph is added after the last
paragraph of Subsection 6-9, “LIQUIDATED DAMAGES” of the Standard Specifications:

The Contractor will not be assessed liquidated damages for delay in completion of the project,
when such delay was caused by the failure of the City or the Owner of a utility to provide for
removal or relocation of an existing unknown utility facility.

SECTION 7- MEASUREMENT AND PAYMENT

7-3 PAYMENT

7-3.1 General

In respect to work performed under the Contract, the seventh paragraph of Subsection
7-3.1, “General,” of the Standard Specifications, shall be deemed revised to include the
following:

in the event that one or more Stop Notices are filed with the City, an amount equal to
125% of the total of the amount(s) called for therein will be retained by the City until the
demand(s) have been satisfied in accordance with applicable laws.

7-3.2  Partial and Final Payment

In respect to work performed under the Contract, the first, second and third paragraphs
of Subsection 7-3.2, “Partial and Final Payment,” of the Standard Specifications shall be
deemed revised to read as follows:

Except as otherwise provided for under Subsection 7-2, “LUMP SUM WORK,”

hereinabove for L.S. items, the Contractor will be entitled to no more than one progress

payment per month. Thirty days prior and prerequisite to each progress payment, the
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Contractor shall submit to the Engineer a detailed estimate and invoice of the total
quantity and value of work completed since the cut-off date for the previous progress
payment. The Engiheer will make the final determination as to the actual quantity and
value of work completed for which payment will be made. Ten percent {10%) of the value
will be deducted from each progress payment and retained by the City until later
released as specified hereinafter.

Before he or she shall be entitled to final payment of the retention withheld from the
progress payments, the Contractor shall execute and file with the City a conditional or
unconditional waiver and release, upon a form which complies with Section 3262, of the
Civil Code, and which is acceptable to the City, releasing the City from all claims or liability
relating to undisputed Contract amounts for work performed in relation to said amount.
If pursuant to a conditional release, such release shall contain or have attached a list of
all Contract amounts as to which a dispute exists.

The Contractor will be permitted the substitution of securities for any monies withheld
by a public agency to ensure performance under the Contract. At the request and
expense of the Contractor, securities equivalent to the amount withheld shall be
deposited with the City, or with a state or federally chartered bank as the escrow agent,
who shall pay such monies to the Contractor upon satisfactory completion of the
Contract. Securities eligible for investment shall include those listed in Section 16430 of
the Government Code or bank or savings and loan certificates of deposit. The Contractor
shall be the beneficial owner of any securities substituted for monies withheld and shall
recelve any dividend interest thereon. Such substitutions shall be conducted in
accordance with Section 22300, of the Public Contract Code.

The final payment of the five percent (5%) retention withheld from the progress
payments shall not be due and payable until the expiration of at least 35 calendar days
from the date of recording of the “Notice of Completion” with the Cou nty Recorder.

In respect to work performed under the Contract, the fourth paragraph of Subsection 7-
3.2, “Partial and Final Payment,” of the Standard Specifications, shall be deemed revised
to include the following:

The amount of liquidated damages will be deducted from earned progress payments due
the Contractor.

7-3.3 Delivered Materials

Subsection 7-3.3, “Delivered Materials,” of the Standard Specifications shall be deemed
revised to read as follows:

Unless included in the Bid Schedule, or unless otherwise called for in these General
Provisions, no payment will be made for materials or equipment delivered but not yet
incarporated in the work.

7-3.5.2  Increases of More Than 25 Percent

In respect to the work performed under the contract, the first paragraph of
Subsection 7-3.5.2 “Increases of More than 25 Percent” of the Standard
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7-4.2

Specifications shall be deemed revised to read as follows:

Should the actual quantity of a major item of work covered by a Contract Unit
Price and constructed in conformance with the Plans and Specifications, exceed
the Bid quantity by more than 25 percent, a Contract Change Order will be issued
and payment for the guantity in excess of 25 percent of the Bid quantity will be
made on the basis of the extension of contract with price adjustment in the
Contract Unit Price mutually agreed to by the Contractor and the Agency,
Subsection 7-3.7 “Agreed Prices”, of the Standard Specifications or at the option
of the Engineer, on the basis of Subsection 2-8 “EXTRA WORK” of the Standard
Specifications.

The Contractor will be paid at the contract unit price for minor bid items
regardless if there is an increase in excess of twenty-five percent (25%) in the
guantity listed in the bid.

7-3.5.3 Decreases of More Than 25 Percent

In respect to the work performed under the contract, the first paragraph of
Subsection 7-3.5.3 “Decrease of More than 25 Percent”, of the Standard
Specifications shall be deemed revised to read as following:

Should the actual quantity of a major item of work covered by a Contract Unit
Price, and constructed in conformance with the Plans and Specifications, be less
than 75 percent of the Bid quantity, and adjustment in payment will not be made
unless so requested in writing by the Contractor. If the Contractor so requests, a
Contract Change Order will be issued and payment will be made on the basis of
an adjustment in the Contract Unit Price mutually agreed to by the Contractor
and the Agency, or at the option of the Engineer, on the basis of Subsection 2-8
“EXTRA WORK" of the Standard Specifications; however, in no case will payment
be less than would be made for the actual quantity at the Contract Unit Price.

The Contractor will be paid at the Contract Unit Price for minor bid items
regardless if there is a decrease in excess of twenty-five (25%) percent in the
quantity listed in the bid.

Basis for Establishing Costs
7-4.2.1 Labor

In respect to work performed under the Contract, the first paragraph of
Subsection 7-4.2.1, “Labor” of the Standard Specifications shall be deemed
revised to read as follows:

The costs of labor will be the actual cost for wages prevailing locally for each craft
or type of worker {including foreman when authorized by the Engineer)
performing the extra work at the time the extra work is done, plus, liahility
insurance, health and welfare, pension, vacation, apprenticeship funds, and
other direct costs, as well as assessments or benefits required by lawful collective
bargalning agreements.
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To the actual wages, as defined above, will be added a labor surcharge set forth
in the California Depariment of Transportation publication entitled “Labor
Surcharge and Equipment Rental Rates,” which is in effect on the date upon
which the work is accomplished and which is part of the contract. The labor
surcharge shall constitute full compensation for all payments imposed by state
and federal laws and for all other payments made to, or on behalf of the workers,
other than actual wages, subsistence and travel paid to the workers. Labor
surcharge includes Workers’ Compensation Insurance, Social Security, Medicare,
Federal Unemployment, State Unemployment and State Training Taxes.

7-4.2.2 Materials

In respect to the wark performed under the Contract, Subsection 7-4.2.2
"Materials,” of the Standard Specifications shall be deamed revised to include
the following:

if the Contractor does not furnish satisfactory evidence of the cost of the
materials from the actual supplier thereof within a specified time period after
the date of defivery of material, the Engineer reserves the right to establish the
cost of the materials at the lowest current wholesale prices at which the
materials were available, in the guantities concerned, delivered to the location
of the work, less any discounts.

7-4.2.3 Tool and Equipment Rental

In respect to work performed under the Contract, the first paragraph of
Subsection 7-4.2.3, “Tool and Equipment Rental,” ofthe Standard Specifications
shall be deemed revised to read as follows:

Individual pieces of equipment or tools not listed in the Equipment Rental Rates
and having a replacement value of $200 or less, whether or not consumed by
use, shall be considered to be small tools and no will be made therefare.

The Contractor will be paid for the use of equipment at the rental rates listed for
such equipment in the Department of Transportation publication entitled,
“Labor Surcharge and Equipment Rental Rates,” which is in effect on the date
upon which the work is accomplished.

Move in and out, or minimum charges other than the hourly rate, shall not apply
to equipment available from the force already on the job site.

Equipment which is rented from a local equipment agency, other than
Contractor owned, the Contractor will be paid at the hourly rate shown on the
rental agency invoice or agreement for the time used on extra work. if a
minimum eguipment rental amount is required by the local equipment rental
agency, the actual amount charged will be paid to the Contractor.

If it is deemed necessary by the Engineer to use equipment not listed in the Labor
Surcharge and Equipment Rental Rates publication, a suitable rental rate for that
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7-4.3

equipment will be established by the Engineer. The Contractor may furnish any
cost data that might assist the Engineer in the establishment of the rental rate.
If the rental rate established by the Engineer is $10.00 per hour or less, the
provisions above concerning rental of equipment from a local equipment agency
shall appiy.

Rental time will not be allowed while equipment is inoperative due to
breakdowns.

When owner operated equipment is used to perform extra work to be paid for
on a force account basis, the Contractor will be paid for the eguipment and
operator as follows:

Payment for the equipment will be made at the rental rates listed for such
equipment in the Department of Transportation publication entitled “Labor
Surcharge and Equipment Rental Rates,” which is in effect on the date upon
which the work is accomplished.

Payment for the cost of labor will be made in conformance with the provisions
in Subsection 7-4.2.1 “Labor” of the Standard Specifications as revised.

Markup

In respect to work performed under the Contract Subsection 7-4.3. (.1 & .2), “Markup,”
of the Standard Specifications, shall be deemed revised to read as follows:

The markup for overhead and profit on work added to the Contract shall be according to
the following schedule:

1.  Forwork performed by the Contractor’s force, the added cost for overhead
and profit shall be thirty-three percent {33%) to the cost of labor, fifteen
percent {15%) to the cost of materials, and fifteen percent (15%) to the cost
of equipment rentals.

2. For work performed by a subcontractor, the added cost for overhead and
profit shall be thirty-three percent (33%) to the cost of labor, fifteen
percent (15%) to the cost of materials, and fifteen percent (15%}) to the
cost of equipment rentals, to which the Contractor may add five percent
(5%} of the subcontractor's price of the work. The additional five percent
(5%) mark-up shall reimburse the Contractor for additional administrative
costs, and no other additional payment will be made by reason of
performance of the extra work by a subcontractor.

3.  For work performed by a sub-subcontractor, the added cost for overhead
and profit shall be thirty-three percent (33%) to the cost of labor, fifteen
percent (15%) to the cost of materials, and fifteen percent {15%} to the
cost of equipment rentals, to which subcontractor and general Contractor
may add an additional five percent (5%) each of the total price from the
lower tier subcontractor. The additional five percant (5%) mark-up shall
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reimburse the subcontractor and general Contractor for additional
administrative costs, and no other additional payment will be made by
reason of performance of the extra work by a subcontractor.

For work performed by special force or other special services, the Engineer
and the Contractor, by agreement, will determine that a special serviceor
an item of extra work cannot be performed by the forces of the Contractor
or those of any of his subcontractors, such service or extra work item may
be performed by a specialist. Invoices for such service or item of extra work
on the basis of the current market price thereof may be accepted without
complete itemization of labor, material, and equipment rental costs when
it is impracticable and not in accordance with the established practice of
the special service industry to provide such complete itemization.

In those instances wherein a Contractor is required to perform extrawork
necessitating a fabrication or matching process in a fabrication or machine
shop facilities away from the job site, the charges for that portion of the
extra work performed in such facility may, by Agreement between the
Contractor and Engineer, be accepted as a specialist billing.

To the specialist invoice price, less a credit to the City for any cash or trade
discount offered or available, whether or not such discount may have been
taken, will be added fifteen percent {15%) for overhead and profit in lieu
of the percentages provided above,

The cost of direct supervision, except when provided by working foremen
whose time is included above, of Contract Change Order work when done
exclusively and hot in conjunction or at the same time of other work
performed on the job and when approved In advance by the Engineer
including only payroll taxes, insurance, pension and direct costs for the
tabor of supervision, may be charged to the Congract Change Order. The
cost of transportation, use of vehicle, and other costs incurred by
supervision will not be allowed.

For added or deducted work by subcontractors, the Contractor shall
furnish to the Engineer, with the subcontractor’s signed detailed estimate
of the cost for labor, materials, and equipment, including the markup by
such subcontractor for overhead and profit. The same requirement shall
apply to subcontractors.

For added or deducted work furnished by a vendor or supplier, the
Contractor shall furnish to the Engineer a detailed estimate or quotation
of the cost to the Contractor for such work, signed by such vendor or
supptlier.

Any change in the work involving both extras and credits shall show a net
total cost, including subcontracts. Allowances for overhead and profit, as
specified herein, shall be applied if the net total cost is an extra. The
estimated cost of deductions shall be based on labor and material prices
on the date the Contract was executed.
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7-6

7-4.4  Daily Reports

In respect to work performed under the Contract, Subsection 7-4.4, “Daily Reports,” of
the Standard Specifications shall be deemed to inciude the following:

Material charges shall be substantiated by valid copies of vendor’s invoices. Such invoices
shall be submitted with the daily extra work reports, or if not available, they shall be
submitted with subsequent daily extra work reports. The Contracter shall maintain
Contractor’s records in such a manner as to provide a clear account basis and the costs
of other operations.

Daily extra reports shall be made on City daily work report forms. The daily extra reports
shall describe in detail the work that was performed, location (station, etc.). Separate
daily extra reports shall be submitted for work that is being performed for more than one
location or for different tasks that occur on the same day.

The Engineer will compare Inspector’s records with the completed daily extra work
reports furnished by the Contractor and make any necessary adjustments. When these
daily extra work reports are agreed upon and signed by both parties, said reports shall
become the basis of payment for the work performed.

7-4.5 Extension of Time

Subsection 7-4.5 is hereby added to Section 7 of the Standard Specifications as follows:
If the Contractor is delayed in completing the work by reasons of any change ordered by
the City, the time for completion of work will be extended for a period equal to the
number of days by which the entire project has been delayed because of such change.

The Coniractor will not be liable for liuidated damages for such period of time and shall
have no claim for any other compensation for any such delay except as provided herein.

FORMAT FOR CHANGES IN WORK

Subsection 7-6 is hereby added to Section 7 of the Standard Specifications as follows:

7-6.1 General

A Contract Change Order will be issued for all changes in the work unless a supplemental
agreement is made between the City and Contractor. The Contract Change Orders will
be made on a City form and will contain a summary of all costs as supplied by the
Contractor or agreed to by the City and Contractor. The Contractor shall use City Contract
Change Order report forms (as follows):

7-6.2(a) Change QOrder Summary Report
7-6.2(b) Labor Cost Report

7-6.2{c) Labor Rates Report

7-6.2(d) Material Cost Report

7-6.2{e) Equipment Cost Report

7-6.2{f) Special Forces/Services Cost Report
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Date

CCO Proposal No. Contractor
Item No., Location
7-6.2 (a) CONTRACT CHANGE ORDER SUMMARY REPORT AMOUNT

General Contractor

1 LADOT L0ttt ieiie e cerniee it st s s meressrmesesansaneenesaneatas s arenseenenssses S
2. MBLErTAl COST it b et e st S
3. EQUIDMENT COSEL . ermertrieis sttt cee e te s sse svseseeser s e st anesesenens S
4, SPECIal FOrCRS SBIVICES: turrrriiinisiceieeieeesseereeeesresseresessnssssees roresseessaes S

Subtotal CoNtractor COSLi.immimnieniniernsiennresieseesisserseesssessnseeranes S
5. Subcentractor/Sub-subcontractor Name____

a. LabOr COSt...ccviiirriminiiienscreescresereesaeseresseneens e S

b Material Cost.....iivmmininiiieeeererer s )

c. EQuipment Cost...coieeirnisnienciei e $

Subtotal Subcontractor/Sub-subcontractor COStu i iesrerseeenes s

6. Subcontractor/Sub-subcontractor Name

a. Labor Costu. i cie e S

b Material Cost.iimiimnmn e S

C. EQUIDIMENT COSEuiiiieverer e eisre e eeeerresresserenas S

Subtotal Subcontractor/Sub-subcontractor COStu.. . mnesrreerereseas 5
TOTAL CONTRACT CHANGE ORDER COSTS ciivivieieeieeesereeverserrnsrans )
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Date

CCO Proposal No.

Contractor or Subcontractor

item No. Location

7-6.2 (b) LABOR COST REPORT

L CLASSIFICATION AND NAME | b i
Classification: oT S S
Name: REG 5 S
Classification: oT s s
Name: REG S 5
Classification: oT S 5
Name: REG 5 $
Classification: oT § S
Name: REG 3 5
Classification: oT s S
Name: REG 5 S
Classification: oT 5 $
Name: REG S $
Classification: or S S
Name: REG S S
Classification: oT s S
Name: REG_ $

TOTALLABOR. .

Overhead/profit 33% ...

Totallabor/overh@ad/Profit ...t b

Subcontractor’s mark-up of total sub-subcontractor
labor/overhead/profit (if applicable} 5%

General contractor's mark-up of total subcontractor

or sub-subcontractor labor/overhead/profit (if applicable) 5%
Total oo
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Date

CCO Proposal No,

Item No,

7-6.2 (c)

Location

Contractor or Subcontractor

LABOR RATES REPORT

Base Hourly Pay

$

Vacation

$

& INSURANCE

| PERCENT

| AMOUNT-

Social Security Tax

$

State Unemployment Tax

Federal Unemployment Tax

Workmen’s Compensation

Liability & Umbrela Insurance

Pension

Health & Welfare

Training

Other Fringe Benefits

" L v Uy |
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Date

CCO Proposal No. Contractor or Subcontractor
item No. Location
7-6.2 {d) MATERIAL COST REPORT
1. Material $
Sales Tax {Prevailing Tax Rate) 8.75% S
— — | Submtal 5
2. Material S
Sales Tax {Prevailing Tax Rate) 8.75% S
e : SUthta{ :_ $ —
3. Material ]
Sales Tax [Prevailing Tax Rate) 8.75% S

NOTE: An itemized list of materials, manufacturers, serial numbers, invoices and other pertinent date
shall be submitted along with the material cost report.

OVETNEAU/DIOFIE 15% vovvvrerermnseincacesmmisssesessssssesseessoneseestsssssssseasesssmessessessssessesssssssssssasesssed

Total material/overhead/Profit ... ierieserereecseessenscessssessssnssesessessesesssnnssasesssariesd)

Subcontractor’s mark-up of total sub-subcontractor
material/overhead/profit (if applicable) 5% ... 5

General contractor’s mark-up of total subcontractor

or sub-subcontractor material/overhead/profit (if applicable) 5%............. S

TOLAL oo eeeteeesessssssesessssrasssasenmeerresmtsessesnesresaeeressenusnessssteserasassshsststssanessensnnssnessensonstnsesd
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Date

CCO Proposal No. Contractor or Subcontractor

ttem No, tLocation

7-6.2 (e} EQUIPMENT COST REPORT
Ao o0 L HOURLY | EXT
| HOURS | " RATE |-

Subcontractor’s mark-up of total sub-subcontractor
equipment/overhead/profit (if applicable) 5% ..o vvvveeevereesoeseoeeoeeoos

General contractor’s mark-up of total subcontractor
or sub-subcontractor equipment/overhead/profit (if applicable) 5%............
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Date

CCO Proposal No. Contractor or Subcontractor
ltem No. Location
7-6.2 {f) SPECIAL FORCES/SERVICES COST REPORT
1. $
$
" Subtotal |%
2. 5
$
el |5
3. s
s

NOTE: An itemized list of materials, manufacturers, serial numbers, invoices and other pertinent date
shall be submitted along with the special forces/services cost report.

OVErhEAA/PIOFIE 15% ..vuvriverrermecereresnsieiorsressssssesss s sns shas st s b as s et sasn st s m st an s b s s bnnsnans S

Total Special Forces/Services Overhead/Profit eeeeiteateseeeaseestas et ae bt ebaasa s niraete e aseararras

SECTION 8 — FACILITIES FOR AGENCY PERSONNEL

8-1 GENERAL

Facilities for Agency Personnel will not be required on this project.
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SPECIAL PROVISIONS
PART 2
TECHNICAL PROVISONS
MOBILIZATION

Mobilization shall be in accordance with Subsection 7-3.4 “Mobilization”, of the Standard Specifications, and
these Special Provisions.

Mobilization shall consist of preparatory work and operations, including but not limited to, those necessary
for the movement of personnel, equipment, supplies, incidentals to the project site, for the establishment of
all offices, buildings, construction yards, sanitary facilities, and any other facilities necessary for work on the
project; and for all other work and operations which must be performed or costs incurred prior to beginning
work on the various contract items on the project site, as well as the related demobilization costs anticipated
at the completion of the project. The cost of all bonds and insurance policies, including premiums and
incidentals, shall be included in mobilization.

No additional compensation will be allowed for additional mebilizations required, including but not limited
to, delays caused by the relocation of existing utility facilities shown on the plans or discovered during
construction operations.

The deletion of work or the addition of extra work as provided for herein shail not affect the price paid for
Mobilization.

Payment for mobilization when not included as a separate bid item, additional mobilizations, cost of all
bonds and insurance policies, and all costs Incurred prior to beginning work shall be considered to be
included In and distributed proportionally through alf of the contract items of work, and no additional
compensation will be allowed. Progress payments for mobilization, when included as a separate bid item,
will made as a percentage of the total project work completed based on the monthly estimate of progress.

NOTIFICATION OF RESIDENTS AND BUSINESSES

The Contractor shall provide notice of the work, in person and with printed notification {in English and
Spanish language), at least fourteen (14) working days prior to commencing construction activities, to all
agencies, firms, institutions, postal service, residents, Palos Verdes Peninsula Transit Authority (PVPTA),
schools, stores, utilities and waste disposal service providers fronting or affected by the work. Additional
printed notification (in English and Spanish language) shall be given not less than forty-eight (48) hours prior
to performing any work which will restrict property access, close or partially close the street, or which will
restrict or disallow street parking. All schools and churches shall receive fourteen (14) working days
notification prior to performing any work which will restrict property access.

The Contractor shall coordinate with the school district for pick-up and drop-off of school children, with
PVPTA for the pick-up and drop off of riders, with waste collection/disposal service providers, with the US

postal service to ensure delivery of mail, and with churches for weekly or special activities.

The printed notices shall contain a general description of the work to be done and the date that the work is
to be done. The notices shall also include a statement that parking will be restricted as called for on the "NO
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PARKING" signs to be posted along the street. All public notices must be reviewed and approved by the
Resident Engineer prior to its distribution.

The Contractor shall also post printed "NO PARKING-TOW AWAY" signs at one-hundred-foot (100') maximum
spacing along each side of the affected street for forty-eight {48) hours prior to the commencement of the
street improvement work. The Contractor shall document the day, date and time the "NO PARKING" signs
were posted. Posting of signs on trees and utility poles will not be allowed.

The signs shall contain the day, date, hours, and vehicle code section reference that parking will be prohibited
on that particular street, CVC 22651L and CVC 22654D. Signs that prohibit or restrict parking shall be
removed immediately upon completion of work in the restricted or prohibited area.

The printed notices and the "NO PARKING" signs shall be furnished by the Contractor.

Full compensation for compliance with the preceding requirements shall be considered as being included in
the various Contract items in the bid schedule and no additional compensation will be allowed therefor.

STORMWATER AND NON-STORMWATER POLLUTION CONTROL

The minimum stormwater BMP requirements include, but are not limited to: maintaining good
housekeeping, covering stockpiles; retaining eroded sediments and pollutants on site; proper storage for
fuels, olls, solvents and other toxic materials; containing and eliminating non-storm water runoff at the
project site; and proper concrete washout facilities. Al BMPs will be consistent with the California
Stormwater Quality Association (CASQA) Construction Best Management Handbook.

Below is a guide of minimum BM#Ps to be utilized at for all pavement operations.

1. Restrict paving and repaving activity during periods of rainfall or predicted rainfall unless required by
emergency conditions.

2. Install gravel bags and filter fabric or other equivalent inlet protection at all susceptible storm drain
inlets and at manholes to prevent spills of paving products and tack coat.

3. Preventthe discharge of release agents including soybean oil, other oils, or diesel to the storm drainage
system or receiving waters.

4,  Minimize non-storm water runoff from water use for the roller and for evaporative cooling of the
asphalt.

5. Complete all vehicle maintenance and fueling over absorbent pads, drip pans, plastic sheeting, or other
material to capture all spillage and dispose of properly. Park equipment on impervious surfaces only.

6. Collect liquid waste in a container with a secure lid for transport to a maintenance facility to be reused,
recycled, or disposed of properly.

7. Collect solid waste by vacuuming or sweeping and securing in an appropriate container for transport
to a maintenance facility to be reused, recycled, or disposed of properly.

8.  Minimize airborne dust by using water trucks or other approved dust suppressant during grinding.

9. Avoid stockpiling soll, sand, sediment, asphalt material, or rubble in or near storm water drainage
system or receiving waters. '

10. Protect stockpiles with a cover or sediment barriers during a rain and when not actively being used.

11. All hazardous materials need to be stored in secondary containment and must be covered.



Payment for compliance with the preceding requirements shall be included in the price paid for other items of
work and shall include full compensation for all labor, tools, materials, equipment and incidentals for doing
work involved and no separate or additional compensation will be aliowed therefor.

WORK AREA TEMPORARY TRAFFIC CONTROL

Traffic controls, including but not limited to, vehicular and pedestrian traffic controls, maintenance of
vehicular and pedestrian access through work areas, detours, and street closures shall be in accordance with
these Technical Provisions, Special Provisions; Traffic Control Plans; California MUTCD, Part 6, Temporary
Traffic Control, Caltrans adopted 2014; the current "Work Area Traffic Control Handbook™; and Subsection
5-7, of the current "Standard Specifications for Public Works Construction”, including all its subsequent
amendments. Nothing in the Special Provisions shall be construed as relieving the Contractor from its
responsibility to provide for the safety and convenience of traffic and the public during construction.

In the event of conflict, the order of precedence shall be as follows:

1. Special Provisions
2. Traffic Control Plans

3. California Manual on Uniform Traffic Control Devices, Part 6, Temporary Traffic Control, Caltrans
adopted 2014.

4. Work Area Traffic Control Handbook. (WATCH})

5. Standard Specifications

Traffic Control shall be in accordance with the following Special Provisions:

1. All streets shall remain open to through traffic at all times except when street closure is approved by
the Engineer. The Contractor shall make provisions to allow local traffic access to the closed streets.
The local traffic consists of, but is not limited to, residences, church congregations, farmers, post offices,
meter readers, trash pickup, school buses, and emergency vehicles, The Contractor shall provide a
smooth travel way and either a flagger and/or signing to direct traffic.

2. The Contractor shali be responsible for the preparation of Traffic Control Plans as necessary for the
work. The Traffic Control Plans shall be signed and stamped by a California Registered Traffic Engineer
and transmitted to the City for approval no later than fourteen (14) calendar days prior to the scheduled
commencement of work. Comments and corrections shall be returned to the Contractor within five (5)
working days. The Traffic Control Plans shall conform to the requirements listed in these Technical
Provisions; California MUTCD Part 6, Temporaty Traffic Control; the Work Area Traffic Control
Handbook; and the Standard Specifications.

3. All traffic controls and safety devices, equipment and materials, including but net limited to cones,
channelizers, delineators, flashing warning lights, barricades, high level warning devices (telescoping
flag trees), flags, signs, markers, portable barriers, temporary railing {Type-K), temporary fencing,
flashing arrow signs, changeable message sign, markings, and flagging equipment shall be provided and
maintained in “like new” condition,

4. The Contractor shall furnish and properly install, construct, erect, use and continuously inspect and

maintain, twenty-four (24) hours per day, seven (7) days per week, which includes holidays, all said
devices, equipment and materials and all temporary and permanent pedestrian and driving surfaces as
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10.

11.

12.

13.

necessary to provide for the safety and convenience of, and to properly warn, guide, control, reguiate,
channelize and protect the vehicular traffic, pedestrian traffic, project workers, and the public
throughout the entire limits of the work activity and beyond said limits as necessary to include areas
affecting or affected by the work, from the date of Notice to Proceed to the completion and acceptance
of the work.

High-level warning devices (telescoping flag trees) are required at all times for work being performed
within the readway unless otherwise specifically approved by the Engineer.

All barricades shall be equipped with flashing warning lights, and all traffic cones shall be no less than
711mm (28“) in height, except that shorter cones, 305 mm {12“) minimum height, may be permitted
during striping maintenance operations where the only function of the cone is to protect the wet paint
from the traffic.

The entire area of orange and white stripes for barricades shall be Type I, engineering grade, or Type Il,
super engineering grade, retro-reflective sheeting conforming to the requirements of ASTM
Designation: D 4956-95.

Type Hl barricades, no less than 1.83 m (6’) in length and equipped with two (2) Type “N” markers each
and two (2) portable flashing beacons each, shall be used to close streets, except as otherwise
specifically approved by the Engineer for minor maintenance work of no more than one (1) working
day’s duration, on weekdays, or on holidays only, and limited to the hours between 8:30 a.m. and 3:30
p.m. Said barricades shall be placed across the full roadway at each point of closure with the distance
between barricades, or between barricades and curbs, not exceeding 3’ except that one (1} 11" wide
gap between barricades shall be provided at the center of the street. Barricades to the right of the
street’s center, facing the inbound vehicular traffic, shall also be equipped with one (1) R11-2, “Road
Closed” sign, one {1) R11-4, “Road Closed to Thru Traffic”, sign, and a Type P warning sign.

Channelizers shall be surface mounted type and shall be furnished, placed and maintained at the
locations shown on the Plans or as approved by the Engineer, and shall conform to the provisions in
Subsection 12-3.05, “Channelizers”, of the State of California Standard Specifications and these Special
Provisions.

When no longer required for the work as determined by the Engineer, channelizers (except channelizers
to be left in place), and underlying adhesive used to cement the channelizer bases to the pavement,
shall be removed. Removed channelizers and adhesive shall become the property of the Contractor
and shall be removed from the site of work.

Reflectorized (both sides) temporary self-adhesive markers, 100mm (4in) wide, shall be applied to
unstriped pavement surface before opening the travel way to public traffic. Reflectorized temporary
yellow markers shall be used for to delineate the centerline to separate opposing traffic. Reflectorized
temporary white markers shall be used to delineate lanes of travel and placed in 600mm (24in) intervals
transverse to the road to delineate stop bars and limit lines.

The reflectorized temporary markers shall be removed the same day the first coat of striping has been
placed on the pavement. The removal of the markers shall be done such a way that the pavement is
not damaged.

Except as otherwise approved by the Engineer, two-way vehicular traffic shall be maintained at all times

within two (2) 11’ wide lanes on streets having an effective roadway width of 44 or more with restricted
parking. Other streets of lesser widths may be reduced to one {1} 12’ wide lane with work activity being
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14.

15.

16.

17.

18.

19,

20.

21.

22,

limited to one side at a time, and the one-way vehicular traffic being maintained at all times by properly
trained and experienced flaggers. Alllane closures shall have flashing arrow signs to provide additional,
high level, advanced warning.

No reduction of the traveled way width shall be permitted on any City street before 8:30 a.m. or after
3:30 p.m., on weekends or holidays, or when active work is not being done, unless otherwise approved
by the Engineer.

Properly trained and experienced flaggers shall be provided to direct traffic when sald traffic Is to be
interrupted, when two-way traffic is to be reduced to one-way traffic, and at other such times as is
necessary to safely pass traffic through or around the work area and when so directed by the Engineer.

Vehicular access to occupied residential property may be restricted on weekdays, other than holidays,
between the hours of 8:30 a.m. and 3:30 p.m. while essential work activity is taking place only upon
approval by the Engineer and providing the Contractor gives the property owner or resident at least
forty-eight {48) hour advance written and oral notice.

Convenient and safe pedestrian access to schools, churches, occupied residential and business property
shall be maintained at all times. Access to mailboxes shall be maintained at all times such that the postal
delivery service is not interrupted. Trash pick-up services shall not be interrupted. Access to vacant and
unused property may be restricted when approved by the Engineer. Both vehicular and pedestrian
access shall be maintained at all times to alt other property except as otherwise specifically authorized
in writing by the Engineer.

Vehicular access to business, school and church driveways shall be maintained at all times during
construction.

Traffic control and safety devices and equipment being used that becomes damaged, destroyed, faded,
graffitied, encrusted, soiled, misplaced, worn out, inoperative, lost, or stolen shall be promptly repaired,
refurbished, or replaced. Traffic control and safety devices and equipment being used, that are
displaced or not in an upright position from any cause, shall be promptly returned or restored to their
proper position.

An unobstructed view of all signs and warning devices including, but not limited to, stop slgns, stop
ahead signs, street name signs, and other regulatory, warning and construction signs, markers, and
warning devices shall be maintained at all times. All speed limit signs shall be black on white with signs
at either end of the project notifying the motoring public that fines are doubled in construction zones.
No trucks or other equipment or materials shall be stopped, parked, or otherwise placed so as to
obscure said signs, markers and devices from the view of the vehicular and pedestrian traffic to which
it applies.

When entering or leaving roadways carrying public traffic, the Contractor's equipment, whether empty
or loaded, shall yield to said public traffic at all times, except where the traffic is being controlled by
police officers, fire officers, properly trained and experienced flaggers, or at traffic signalized
intersections.

Stockpiling or storage of materials on any public right-of-way or parking area will not be allowed without
the specific written permission of the Engineer. Materials spilled along or on said right-of-way or
parking area shall be removed completely and promptly. All stockpile and storage areas shall be
maintained in a safe, neat, clean, and orderly condition, and shall be restored to equal or better than
original condition upon completion of the work.
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23. On projects involving work on, closure of, or partial closure of existing streets, and where vehicular
access to the abutting property must be restricted, the work shall be so selected, arranged and
scheduled that the person(s} requiring access to said abutting property and residents along said streets
affected wiil be able to park within a reasonable distance of not more than 500° from their homes or
destination. In addition, no two adjoining streets shall be closed at the same time, except as otherwise
approved by the Engineer. Residents must be given written notice of such restrictions a minimum of 48
hours in advance,

24. When work has been completed on a particular street or has been suspended or rescheduled, and said
straet is to be opened fo vehicular traffic, all equipment, “NO PARKING" signs, other obstructions, and
unnecessary traffic control devices and equipment shall be promptly removed from that street, except
as otherwise approved by the Engineer.

25. Should the Contractor be neglectful, negligent, or refuse, fail, or otherwise be unavailable to promptly,
satisfactorily, and fully comply with the provisions specified and referred to herein above, the City
reserves the right to correct or mitigate any situation, that in the sole opinion of the Engineer,
constitutes a serious deficiency or serious case of noncompliance, by any means at its disposal at the
Contractor’s or permittee’s expense, and shall deduct the cost therefore from the Contractor’s progress
orfinal payments. Such corrective action taken by the City shall not reduce or abrogate the Contractor’s
legal obligations and liability for proper traffic control and safety measures and shall not serve to
transfer said obligations and liabilities from the Contractor to the City or the City's agents.

26. Violations of any of the above Provisions or provisions of the referenced publications, unless promptly
and completely corrected to the satisfaction of the Engineer, shall, at the sole discretion of the City, be
grounds for termination of the Contract, or shut down or partial shutdown of the work, without
campensation to the Contractor or permittee, or liability to the City, all as prescribed by contractual
obligation or State [aw, whichever is applicable.

The Contract lump sum price paid for the work area temporary traffic control shall include full compensation
for, but not limited to, furnishing all labor {including flagging cosis), materials {including construction area
signs), tools, equipment, traffic control Plans and revisions, and incidentals, and for doing all the work
Involved in placing, removing, storing, maintaining, moving to new locations, replacing and disposing of the
components of the traffic control including lights, channelizers (surface mounted), temporary railing (Type
K) markers, delineators, temporary striping and pavement marking, barricades, portable flashing beacons,
flashing arrow signs, portable changeable message signs, as shown on the Plans, as specified in the Standard
Specifications and these Special Provisions, and as directed by the Engineer.

Full compensation for removing and salvaging the traffic control equipment and materials that are to be
reused or reset in the project shall be considered as included in the Contract price paid for the related item

of work and no additional compensation will be allowed therefor.

Progress payments for Work Area Temporary Traffic Control work will made as a percentage of the total
project work completed based on the monthly estimate of progress.

ADJUST MANHOLE RINGS AND COVERS TO GRADE

403-1 GENERAL

Class C or D AC shall be used to patch around all frame and cover sets.
403-3 MANHOLES IN ASPHALT CONCRETE PAVEMENT
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Replace the first sentence of the first paragraph with the following:

Sewer structures, except those owned by the County Sanitation Districts of Los Angeles County, and storm drain
structures within the area of grind and overlay work shali be removed by the Contractor to the subgrade before
cold milling and paving.

Add the following after the first sentence of the fourth paragraph:

Manhole frames and covers shall be cleaned prior to placement of the surface course.

Replace the second sentence of the fourth paragraph with the foflowing:

The Contractor shall fill the remaining 1% inches {38mm} with asphalt concrete (D2 PG 64-10).

Add the following:

403-3.1

Adjustment of Los Angeles County Sanitation Districts {CSD) Manholes to New Grade.

Subsection 403-3.1 is hereby added to Section 403 of the Standard Specifications as follows:

When County Sanitation Districts {CSD) manholes must be adjusted to new grade because of re-grading
and/or resurfacing over the manholes, the work will be done by CSD in conjunction with the Contractor
responsible for the re-grading and/or resurfacing work pursuant to the following procedures:

1. The Contactor shali notify CSD’s Superintendent of Maintenance Doug Walton at (310) 638-1161 a
minimum of three (3) working days prior to the start of any work involving CSD manholes.

2. If grade over manhole is to be lowered:

a.

The Contractor shall furnish and deliver a temporary steel cover plate of adequate thickness
and size approved by CSD for the manhole.

The Contractor shall excavate around the manhole to a depth and distance outside of the
manhole as reguired for CSD to remove the manhole frame and cover.

CSD will remove the manhole frame cover and the interfering portion of the manhole shaft
and place the cover plate over the manhole.

The Contractor shal! store and protect the frame and cover and fill and/or pave over the cover
plate to final grade.

The Contractor shall remove the pavement and/or fill as required for CSD to raise the manhole
to final grade and 12 inches around the manhole if the cover plate is more than 6 inches below
final grade.

CSD will raise the manhole and set the frame and cover to final grade.

The Contractor shall provide a 12-inch wide by 12-inch high concrete ring around the manhole
frame. In unpaved areas, the concrete ring shall include #3 rebar, 12-inch overlap. The
Contractor shall backfill and compact and compiete the pavement areund the manhole.

3. Ifgrade over manhole is to be raise;

a.
b.

The Contractor shall fill and/or pave directly over the manhole frame and cover to final grade.
Repeat steps e. through g. of item 2 above except when grade is to be raised more than 2
feet. In such case, the Contractor shall excavate arcund the manhole to a depth and distance
as determined by and required by CSD to remove and reconstruct the manhole shaft with the
required taper.

The Contractor shall be responsible for furnishing, placing and maintaining barricades and tights as
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necessary to protect the public form danger due to the work being performed.

403-3.2 Adjustment of Survey Monument Lids
Subsection 403-3.2 is hereby added to Section 403 of the Standard Specifications as follows:

Survey monument lids shall be adjusted by the Contractor to the new finished surface. Survey monuments
will be located and marked by the Contractor’s Surveyor prior to the start of the work. During the progress
of the work, cold millings, hot or cold mix asphalt concrete materials, and other debris shall not be
deposited in survey monument wells. Each well shall be free of debris prior to adjustment. Should the
monument lids be damaged prior to adjustment, the Contractor shall notify the Engineer. The Contractor
shall furnish and install new lids.

403-3.3 Adjustment of Water Valve Box Frame and Cover
Subsection 403-3.3 is hereby added to Section 403 of the Standard Specifications as follows:

Water/gas valve box frame and cover within the area to be paved or graded shall be marked, uncovered
and set to finish grade by the Contractor as required by the Plans and Specifications. In the case of
portland cement concrete, water/gas valve box frame and cover shall be set to finish grade by the
Contractor before paving.

The Contractor shall coordinate with the Califarnia Water Service Company {CWS) at (310) 377-5528 and
Southern California Gas Company at {310) 687-2014 before all grinding and paving activities so that
water/gas company valve covers can be adjusted during paving activities. All other utility companies shall
be notified of the Contractor’s schedule in order to allow for raising of their manhole covers, vault covers,
and valve covers immediately after paving is completed.

403-5 PAYMENT

The following is hereby added to subsection 403-5 of the Standard Specifications:

Payment for adjusting each manhole frame and lid will be made at the Contract Unit Price for “Adjust Manhole
Frame & Lid to Finished Surface”.

Payment for adjusting water/gas valve box frame and cover and survey monument lids will be paid at the contract
unit price bid to adjust new water/gas valve, including cleaning/vacuuming around the valve and inside the valve
~ riser, and no additional payment will be made therefor.

CLEARING, GRUBBING, AND REMOVALS

Clearing and grubbing shall be performed in accordance with the plans, of the provisions of Section 300-1,
“Clearing and Grubbing,” of the Standard Specifications and these Special Provisions, and shall include, but
hot be limited to, the following:

300-1.1 General.
Add after the first paragraph:

Demolition and removal of PCC walks, curbs and curb and gutter, AC paving and such other items not
mentioned that are required by the Plans and Specifications, shall be considered to be included in the
construction of the corresponding item of work and no separate or additional payment will be made
therefor.

Add the following after the last paragraph:
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The City’s arborlst or urban forester shall be notified 48 hours prior to any roots being cut.
All the root pruning required to place or replace walks, or other permanent facilities shall be limited to
the minimum amount necessary to set forms.

All roots 2 inches and larger shall be cut with sharp tool such as axe or chainsaw. No roots shall be broken
off by trenching or other heavy equipment.

No root shall be removed within five (5) diameters of the tree trunk measured at 4 feet, 9 inches above
grade without the express written permission of the City. Any such root removed without the City's
written permission may create a hazardous condition for which the Contractor shall be liable.

Should the Contractor create a hazardous condition in the sole judgment of the Engineer the Contractor
shall remove the tree and replace it with a specimen of the same species and value at the Contractor’s

expense.

All significant root pruning (3-inch diameter and larger) shall be performed under the direct supervision

of an ISA Certified Arborist in the Contractor's employ.

The last paragraph of this section of the SSPWC is hereby deleted.

PAVEMENT PREPARATION, WEED KILLING, CRACK SEALING, AND POTHOLE REPAIR

Pavement Preparation:

Work shall consist of preparing the existing bituminous pavement to receive a slurry overlay and shall include,
but not be limited to, weed killing, crack sealing, pothole repair and surface preparation as required in the
Standard Specifications and these Special Provisions.

Weed Killing:

Work shall consist of killing and removing weeds and other organic materials from the existing cracks, joints and
random cracks in bituminous surfaces to be slurried and the adjacent curbs and gutters.

Contractor shall spray all weeds in cracks, crevices and potholes with Monsanto brand Roundup (or approved
equal) in accordance with the manufacturer’s instructions a minimum of fourteen (14) calendar days prior to
crack sealing work. All weeds shall be re-sprayed if rain occurs within 48 hours after application. The herbicide
mixture shall contain Blazon, or approved equal, a purple dye to easily confirm the herbicide has been appiied.
The Contractor shall remove any and all weeds that are growing through cracks from the project street located
and growing within the pavement, between the concrete gutter and the pavement and in the curb and gutter to
the back of curb. The contractor shall take additional care when spraying adjacent to landscape areas to assure
that no overspray occurs behind the curb.

Payment for weed killing/herbicide application and weeds removal shall be included in the price paid for other
items of work and shall include full compensation for all labor, tools, materials, equipment, disposal of loose

materials and incidentals for doing work involved and no separate or additional compensation wiil be allowed
therefor.

Crack Sealing:
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Work shall consist of cleaning and sealing the existing cracks and joints and random cracks in bituminous surfaces
to be repaved.

Pavement cracks 1/8” — 1 %” wide and larger in bituminous pavement shall be sealed. Pavement cracks shall be
cleared of all loose particles of dust, dirt, laitance and other deleterious or uncompressible material with oil-free
compressed air immediately preceding the sealing operation. Cracks shall be routed out as necessary to provide
a reservoir for the sealer that will have a depth of 1/2" to 3/4".

The joint and crack cleaning equipment shall be a Crafco Crack Vacuum unit {or approved equivalent) capable of
thoroughly cleaning cracks and joints to a minimum depth of 1”. The vacuum unit shall be capable of air routing
hard to clean cracks and vacuuming dust and debris at the same time. The vacuum unit must be equipped with
filtering system of 10 micrens or smaller.

The crack filling material shall be hot-applied rubberized asphalt {Crafco Polyflex Il or approved equivalent) and
shall be placed in accordance with the manufacturer’s recommendations. The crack filling material must not be
modified or diluted in any way.

A wand and nozzle type application shall be used to fill all cracks with crack filling material. The cracks must be
filled to the surface and not overfilled or applied to the top of adjoining pavement or concrete surfaces. The
cracks shall be squeegee immediately after the sealant has been applied to insure conformity with the pavement
surface. The crack filling material shall then be allowed to penetrate and sink into the crack area for a minimum
of one hour. The contractor shall be responsible for the removal of all excess sand which shall be removed within
thrae hours after being applied.

Areas to be crack sealed will be as designated in the field by the Engineer.

Payment for crack sealing shall be included in the price paid for other items of work and shall include full
compensation for furnishing all labor, traffic control, materials, tools, and equipment, and incidentals for,
cleaning and routing cracks, disposal of loose materials, and doing all work involved of crack sealing complete in
place, and no separaie or additional compensation will be allowed therefor.

Replacement of Lost Material Only:

Potholes with no dimension larger than 16 inches in any direction or more than 4 inches deep may be repaired
by replacing lost material with AC {HMA), D1-PG64-10 per subsection 203-6.4 “Asphalt Concrete Mixtures” and
placing such material per section 302-5 “Asphalt Concrete Pavement” of the Standard Specifications, except AC
may be manually deposited, distributed and spread. Alternatively, lost material may be replaced with “Perma-
Patch”, or approved equivalent, repair material as supplied by Perma-Patch, Inc. 6123 Oakleaf Ave Baitimore,
MD 21215 and placed per manufacturer's directions. All pothole edges shall be cleaned back to sound
bituminous material and pothole cleaned thoroughly as described above for crack sealing. Replaced material
shall be compacted to a uniform smoothness and 95% density, level with surrounding pavement, per subsection
302-5.6 “Rolling” of the Standard Specifications by use of self-propeiled roller or vibratory plate compactor.

Payment for repairing potholes in this manner shall be included in the price paid for other items of work and
shall include full compensation for furnishing all labor, traffic control, materials, tools, and equipment, and

incidentals for, cleaning and routing cracks, disposal of loose materials, and doing all work involved of crack
sealing complete in place, and no separate or additional compensation will be allowed therefor.

Full Depth AC Reconstruction
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Full depth construction areas shall be marked in the field by the engineer. The contractor shall remove
existing AC or native materials to a depth of 4” below the adjacent pavement surface. After removal the
contractor shall place 4” of AC (HMA). Asphalt Concrete used for full depth construction shall be Grade C2
PG-64-10. Asphalt replacement shall be performed the same day as removals,

Payment for full depth AC Reconstruction shall be paid at the unit price bid per square foot for “Remove and
Reconstruct Full Depth (4”) AC (HMA) Section” and shall be full compensation for, but not [imited to,
furnishing all labor, materials, tools, equipment, grinding, loading, hauling, recycling, providing recycling
weight certification, reports, and incidentals, for doing all work involved, and no separate or additional
compensation will be allowed therefor.

The Contractor is advised that throughout the limits of the project the existing pavement may include
pavement fabric within or near the limits of pavement removal. Should pavement operations encounter
pavement fabric, the Contractor is responsible to remove and dispose of exposed or loosened remnants at
its expense. No separate or additional compensation will be made therefor.

Removal of Exlsting Thermoplastic Pavement Striping, Markings and Legends and Raised Pavement Markers:

Contractor shall remove all existing thermoplastic pavement striping, markings and legends and raised
pavement markers to a clean surface level with the adjacent pavement prior to application of sturry seal.

Payment for such removal shall be as provided for in the Special Provisions, Section titled Traffic Striping and
Pavement Markers and shall be full compensation for, but not limited to, furnishing all labor, materials, tools,

equipment, and incidentals, for doing all work involved and no separate or additional compensation will be
allowed therefor.

SUBGRADE PREPARATION

Subgrade Preparation shall conform to the requirements of Subsection 301-1, “Subgrade Preparation” of the
Standard Specifications and these Technical Provisions.

RUBBERIZED POLYMER MODIFIED SLURRY SEAL (RPMS) — TYPE Il

Rubberized Polymer Modified Slurry Seal — Type 1, generally described as slurry seal, shall be furnished and
constructed in accordance with Subsections 302-4.3, Emulsion-Aggregate Slurry (EAS) and 302-4, Slurry Seal
Surfacing, of the Standard Specifications, and these Special Provisions.

This work shall consist of mixing asphaltic emulsions, polymer, aggregate, set-control additives, specially
produced and graded crumb rubber, and water and spreading the mixture on a surfacing of pavement where
shown an plans, as specified in these special provisions, and as directed by the Engineer.

Materials:

Asphaltic Emulsion shall be quick-setting Type CQS-1H grade conforming to the requirements of these special
provisions.

Quick Setting CQS-1H Asphaltic Emulsions shall conform to the following requirements when tested in
accordance with the specified test method:

Emulsion
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Quality Tests Test Reguirements

AASHTO T59 Residue after Distillation 60% min.
ASTM D244

Residue
AASHTO T49 Penetration at 77F {25C) 40-90

In addition, quick setting Type CQS-1H Asphaltic Emulsion shall test Positive for Particle Charge when tested
in accordance with ASTM Designation: If the Particle Charge Test result is inconclusive the Asphaltic Emulsion
shall meet a pH requirement of 6.7 maximum.

The mineral aggregate used shall be the type and grade specified for the particular use of the Rubberized
Polymer Modified Slurry surfacing. The aggregate shall be manufactured crushed stone such as granite, slang,
limestone, chat, or other high quality aggregate, or combination thereof. Aggregate shall consist of rock dust
except that 100 percent of any aggregate of combination of aggregates, farger than the No. 50 sieve size, used
in the mix shall be obtained by crushing rock. The material shall be free fram vegetable matter and other
deleterious substances. All aggregate shall be free of caked lumps and oversized particles.

Quality Tests:

The percentage compaosition by weight of the aggregate shall conform to the following gradings when
determined by California Test 202, modified by California Test 105 when there is a difference in specific
gravity of 0.2 or more between blends of different aggregates.

TYPE It SLURRY SEAL GRADATION

Sieve Size Percentage Passing Stockpile Tolerance

No.3/8 100 5%

No.4 90-100 5%

No.8 65-90 5%

No.16 45-70 5%

No.30 30-50 5%

No.50 18-36 4%
No.100 10-24 ' ) 3%
No.200 5-15 2%

The job mix (target) gradation shall be within the gradation band for the desired type. After the target
gradation has been submitted, then the percent passing each sieve shall not vary be more than the stockpile
tolerance.

The aggregate shall also conform to the following requirements:

Test California Test Requirements
Sand Equivaient 217 45 min.
Durability Index 229 55 min.

The aggregate will be accepted at the job location or stockpile. The stockpile shall be accepted based on five
gradation tests according to California Test 202, modified by California Test 105 when there is a difference in
specific gravity of 0.2 or more between blends of different aggregates. If the average of the five tests is within
the gradation tolerances, then the material will be accepted. If the test show the material to be out, the
contractor will be given the choice to either remove the material or blend other aggregates with the stockpile
material to bring it into specifications. Materials used in blending must meet the quality test before blending
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and must be blended in a manner to produce a consistent gradation.

When the results of either the Aggregate Grading or the Sand Equivalent test do not conform to the
requirements specified, the aggregate shall be removed. However, if the requested in writing by the
Contractor and approved by the Engineer, the aggregate may be used and the Contractor shall pay to the
agency $1.75 per ton for such aggregate left in place. No single aggregate grading or sand equivalent tests
shall represent more than 300 tons or one day’s production, whichever is smaller.

Water:

Water shall be of such quality that the asphalt will not separate from the emulsion before the slurry seal is in
place in the work. If necessary for workability, a set-control agent that will not adversely affect the Rubberized
Slurry Surfacing material may be used. Pre-wetting of streets will not be required unless streets are subject
to high temperatures and/or dust.

Crumb Rubber:

The crumb rubber shall be ambient granulated or ground from whole passenger and/or truck tires only.
Uncuring or devulcanized rubber is not acceptable and may not be used. Rubber tire buffing from either
recapping or manufacturing processes may not be used as a supplement to the crumb rubber mixture.

In order to remove steel and fabric, an initial separation stage which subjects the rubber to freezing
temperatures may be used. The crumb rubber shall not be elongated or hair-like in shape and individual
particles shall not be greater than 1/20 of an inch in length. The crumb rubber shall be free of contaminants
including: fiber, metal and mineral matter, to the following tolerances:

A. The fiber content shall be less than 0.30% by weight.

B.  The crumb rubber shall be free of metal particies. Metal imbedded in rubber particles will not be
allowed. The amount of mineral contaminants allowed shall not exceed 0.10% by weight.

C. The crumb rubber shali be dry with a moisture content of less than 0.75%.

CRUMB RUBBER CHEMICAL PROPERTIES SPECIFICATION

Property Specification Limits
Specific Gravity 1.15+/-.05

Percent of Carbon Black 35.0 Maximum
Percent of Rubber Hydrocarbon 55.0 Maximum
Percent Ash 6.0 Maximurm
Percent of Acetone Extract 10.0 Maximum
Percent of Chloroform Extract 3.0 Maximum
Percent Natural Rubber 40 Minimum

The crumb rubber shall conform with the following gradation and chemical properties:

CRUMB RUBBER GRADATION REQUIREMENTS

Sieve Size Percent Passing
No.30 100
No.40 90-100
No.50 75-85
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No.100

25-35

No.200

0-10

TESTING METHODS FOR CRUMB RUBBER ANALYSIS

Property Test Method

Specific Gravity ASTM D-1817

Carbon 8lack ASTM D-297

Ash ASTM D-297

Chloroform Extract ASTM D-297
Natural/Synthetic Rubber ASTM D-297

Sieve Analysis ASTM D-1511 or ASTM DC-136

Polymer:

The Polymer additive shall be SBR Latex or approved equal, which is added at a minimum of 2.0 percent by
weight of the asphaltic emulsion.

Carbon Black:

The carbon black solution shall be non-ionic in charge and liquid in form. The carbon black must be compatible
with the emulsion system, polymers and additives being used.

Specification Tolerances
Total Solids 40-44
% Black by Weight 35-37
Type Black Medium Furnace Color
Type Dispersing Non-ionic

Mineral Filler:

Portland Cement, hydrated lime, limestone dust, fly ash or other approved filler meeting the requirements of
ASTM D-242 shall be used if required by the mix design and may be used to facilitate set times as needed.
Any cement used shall be considered as part of the dry aggregate weight for mix design purposes.

Additive:

Additives may be used to accelerate or retard the break-set of the Rubberized Siurry Surfacing. The use of
additives shall be in quantities specified in the mix design.

Laboratory Evaluation:

Before work begins, the contractor shall submit a mix design covering the specific materials to be used on the
project. The design will be performed by a laboratory who has experience in designing Rubberized Asphalt
Slurry Surfacing. After the mix design has be approved, no substitution will be permitted unless approved by
the Engineer.

Mix Design:

The proposed Rubberized Asphalt Slurry Surfacing mix design shall verify compatibifity of the aggregate,
emulsion, mineral filler, set-control additive and rubber blend. Recommended tests and values are as follows:
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Test Description Specification
ISSA T-106 Slurry Seal Consistency Pass
ISSATB-109 : Excess Asphalt 50 grams/square foot max.
ISSA TB-100 Wet Track Abrasion 50 grams/square foot max.
{Type )
{(Type 1) Wet Track Abrasion 60 grams/ square foot
max.
ISSA TB-113 Mixing Time Controllahble to 150
seconds min.
ISSA TB-114 Wet Stripping Pass

The Mixing Time test should be done at the highest temperatures expected during construction. The original
fab report shall be signed by the laboratory that performed the mix design and shall show the results of tests
on individual materials. The report shall clearly show the proportions of aggregate, mineral filler (min. and
max.}, water (min. and max.), additive (s) {usage), asphalt emulsion and asphalt rubber blend based on the
dry weight of the aggregate.

All of the component materials used in the mix design shall be representative of the materials proposed by
the contractor to be used on the project. The percentage of each individual material required shall be shown

in the laboratory report. Adjustments may be required during the construction, based on field conditions.

The component materials shall be within the following limits:

Residual Asphalt Type Il 7.5%-13.5% Based on dry weight of aggregate.

Crumb Rubber The crumb rubber will be added to the Rubberized Slurry mix a rate of 5% by
volume to the asphalt cement.

Polymer Polymer Additive shall be added at 2% of finished emuision.

Carbon Black Carbon Black shall be added at 1.3 to 2% of the finished emulsion.

Mineral Filler 0.5%-2.0% (if required by mix design) Based on dry weight of aggregate.

Additives As needed.

Water As needed to achieve proper mix consistency. {Total mix liguids, should not

exceed the loose aggregate voids)

Modify the first paragraph of Subsection 302-4.2, “Mix Design,” of the Standard Specifications to include the
following:

The Contractor shall provide materials for verification of the Mix Design. Periodically throughout the project,
at the direction of the City Engineer, the City’s Consultant will perform further testing as necessary o provide
assurance of the Mix Design. The cost of the initial Mix Design testing and periodical testing will be borne by
the City.

it the Contractor changes sources of material, i.e. aggregate and/or oil, a new Mix Design shall be resubmitted.
The cost of all Mix Design retest and testing as a result of changes to the Mix Design shall be borne by the
Contractor, and the amount due to the City for said retesting will be deducted from the Contractor's Progress
Payments,

Prior to a change of emulsion, the Contractor shall thoroughly clean all emulsion tanks and mixing units to
prevent any chemical reaction between the two emulsions.
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Modify the second paragraph of Subsection 302-4.2, “Mix Design,” of Standard Specifications to tread as
follows:

The Contractor shall allow ten {10} days prior to start of work for calibration and testing at a location
designated by the Engineer. The City's testing laboratory will obtain field samples at the time of calibration
for Extraction Test (ASTM D 2172}, Consistency Test, Wet Track Abrasion Test (ASTM D 3910), a verification of
the 6D minute set time previously specified, When the City's testing laboratory has determined that the field
samples meet the requirements stipulated in these Specifications, the Engineer will notify the Contractor to
start work. In the event that the product does not meet Specifications, another testing and calibration date
shall be set ten (10) day prior to the start of work for a complete retest of the product at the expense of the
Contractor.

Application:

Note: Proportioning equipment of equal capacity to that described herein will be considered by the City prior
to time of award.

Aggregates, asphaltic emulsion, water, polymers, additives, including set-control agent, if used, and crumb
rubber shall be proportioned by volume utilizing the mix design approved by the Engineer. If more than one
kind of aggregate Is used, the correct amount of each kind of aggregate to produce the required grading shall
be proportioned separately, prior to the other materials of the mixture, in a manner that will result in a
uniferm and homogenous blend.

The complete mixture, after addition of water and any set-control agent used, shall be such that the mixture
has proper workability and (a) will permit a traffic flow, without pilot-car-assisted traffic on the slurry seal
within one hour after placement (at 78 degrees F.} without the occurrence of bleeding separation or other
distress, and (b} will prevent development of bleeding, excessive raveling, separation or other distress within
7 days after placing the rubberized asphalt surfacing.

Spread rates shali be as follows:
The Type Il RPMS shall be placed at 13.33 pounds per square yard, based on dry aggregate weight.
Asphaltic emulsion shall be added at a rate within the following ranges of percent by weight of the dry

aggregate. The exact weight will be determined by the mix design and the asphalt solids content of the
asphaltic emulsion furnished.

Type of Aggregate Range
Type | 14-17%

Pneumatic rolling is required on all streets. Rolling will commence as soon as the RPMS has set sufficiently to
prevent any material from adhering to the tires. The RPMS surface shall be rolled by two to five coverages, or
as directed by the engineer. Pneumatic rollers shall be operated at a minimum tire pressure of 60 psi.

The Aggregate shall be proportioned by a belt feeder operated with an adjustable cutoff gate. The height of
the gate opening shall be readily determinable. The emulsion shall be introduced into the mixer by a positive
displacement pump. Water shall be introduced into the mixer through and adjustable multi-spray pugmill
bar, water volume shall be displayed by an electric digital meter registering in gallons delivered.

The bitumen ratio {pounds of asphalt per 100 pounds of dry aggregates) shall not vary more than 1.5- pound
of asphalt above or 0.6-pound asphalt below the amount designated by the mix design and approved by the
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Engineer,

The aggregate belt feeder shall deliver aggregate to the pumill mixed with such volumetric consistency that
the deviation for any individual aggregate delivery rate check-run shall be within 2.0 percent of the
mathematical average of 3 runs of at least 300 gallons each in duration.

Each Rubberized Slurry surfacing unit shall be equipped with a unit designed to store and deliver the various
required materials to a twin-shafted, multi-paddle pugmill in the following manner:

Each Rubberized Slurry surfacing unit shall be equipped with a computer controlled dutomatic sequencing
system that initiates each material delivery at the precise moment necessary to insure proper proportioning.

Each Rubberized Slurry surfacing unit shall be equipped with independent storage capabilities for the
aggregate, emulsion, crumb rubber, polymer, set-control additives and the carbon black.

The polymer additive and the carbon black shall be delivered to the mixer in the relative proportions required
by means of a common shaft, dual pump system. The polymer additive and the carbon black flow rates shall
be independently adjustable by means of diaphragm valves and shall be sequenced through the computer
controlled auto-sequencing system. The polymer additive and the carbon black shall be blended and mixed
prior to their introduction into the pugmill. Introduction into the twin-shafted pugmill shall be done through
an injection systermn, which delivers the blended material to the apex of each mixing shaft immediately prior
to the introduction of the asphalt emulsion. The polymer additive and the carbon black delivery system shall
each be equipped with digital electronic flow metering devices that can read in gallons per minute.

The crumb rubber delivery system shall be equipped with an air suspension unit designed to prevent clumping
or bridging of the rubber material. The air discharges shall be sequenced to avoid over-suspension of the
rubber. The rubber shall be delivered to the pugmill by a hydraulically driven auger and shall be initiated
through the computer controlled auto-sequencing system.

The rubberized asphalt slurry surfacing shall be mixed in a continuous, twin shaft, multi-paddle pugmixer. The
pugmill shall be equiped with a hydraulically controlled steel pugmill gate for positive discharge operations.
No dripping slurry will be allowed.

The emulsion shall be introduced into the mixer by a positive displacement pump. The emulsion storage shall
be equipped with a device which will automatically shut down the power to the emulsion pump and aggregate
belt feeder when the level of stored emulsion is lowered to within two inches of the suction line.

A temperature-indicating device shall be installed in the emulsion storage tank at the pump suction level.

The aggregate shall be proportioned using a belt feeder operated with an adjustable cutoff gate. The height
of the gate opening shall be readily determinable,

The aggregate feeder shall be directly connected to the drive on the emulsion pump. The drive shaft of the
aggregate feeder shall be equipped with an electronic digital belt. The belt delivering the aggregate to the
pugmill shall be equipped with a device to monitor the depth of the aggregate being delivered to the pumill.
The device for monitoring depth of aggregate shall automatically shut down the power to the aggregate belt
feeder whenever the depth of aggregate is less than 70 percent of the target depth of flow. An additional
device shall monitor movement of the aggregate belt by detecting revolutions of the belt feeder. The devices
for monitoring no flow or belt movement, as the case may be, shall automaticaily shut down the power to the
aggregate belt when the aggregate belt movement is interrupted. To avoid shutdown caused by normal
fluctuations in delivery rates, a delay of three seconds between sensing less than desirable storage levels of
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aggregate or emulsion shail be permitted.

Water delivery shall be adjusted through a diaphragm valve. Water flow rate shall be electronically displayed
through a digitai meter.

Set control additive flow rate shall be electronically displayed through a digital meter.,

The mixer unit shall not be operated unless all electronic display and revolution counters are in good working
condition and functioning and all metal guards are in place. All indicators required by these specifications
shall be operational at alt times.

The rubberized asphalt slurry mixture shall be spread by means of a controlled spreader box. The spreader
box shall be capable of spreading traffic lane width and shall have strips of flexible rubber belting or similar
material on each side of the spreader box and in contact with the pavement to positively prevent loss of slurry
from the ends of the box. All spreader boxes shail be equipped with reversible motor-driven augers when
placing Rubberized Asphalt Slurry. Rear flexible strike-off blades shall make close contact with the pavement,
and shall be capable of being adjusted to the various crown shapes so as to apply a uniform surfacing coat.
Flexible drags, to be attached to the rear of the spreader box, shall be provided as directed by the Engineer.
All drags and strike-off blades (rubbers) shall be cleaned daily if problems with cleanliness and longitudinal
scouring occur. The spreader box shall be clean, free of all slurry and emuision, at the start of each work shift.

Public Convenience and Traffic Control:

The application of slurry shall not commence until after 8:00 a.m. and shall conclude no later than 1:30 p.m.
the same day unless otherwise authorized by the Engineer. The slurry shall be sufficiently cured to be open
to traffic by 4:00 p.m. that day. The portions of streets to be slurry sealed shall be closed from the time the
application begins until the mixture as achieved sufficient set to be opened to traffic.

At least 6 working days prior to commencing work, the Contractor shall submit a spreading schedule to the
City for approval. The spreading schedule shall list the streets in order of proposed application and dencte
which streets are to be completed each day.

Traffic control with ample barricades, flaggers, standard regulatory and warning signs, no parking signs, etc.,
shall be provided to protect the uncured slurry surface from all types of traffic. Any damage to the uncured
slurry is the responsibility of the Contractor. Traffic control plan shall be submitted to and approved by the
City Director of Public Works prior to commencing work. The Contractor's work will be done on successive
adjacent streets during the same day of the operation. Adequate means shall be provided to protect the
slurry seal from damage by traffic for a minimum of four {4) hours of application or until such time that the
mixture has cured sufficiently so that the slurry seal will not adhere to and be picked up by tires of vehicles.

Temporary "No Parking" signs shall be posted at teast 48 hours in advance of the work. The signs shall be
placed no more than 100 feet apart on each side of the street and at shotter intervals if conditions warrant.
The Contractor shall provide the signs and will be responsible for adding the dates and hours of closure to
the signs, removal of the signs, and furnishing and placing of barricades, if necessary, for posting of the signs.
All signs shall be removed within 48 hours after the effective date.

Contractor shall provide barricades and other traffic control devices as necessary to eliminate traffic on areas
of fresh slurry that might sustain damage from such traffic. Any tracking of slurry seal on private property

will be the responsibility of the Contractor to correct.

Slurry seal shall not be spread on the trash pickup day of each respective street.
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Temporary striping devices shall be provided on all lane lines covered by slurry.

Measurement and Payment:

The text of Subsection 302-4.10, Measurement and Subsection 302-4.11 Payment of the Standard
Specifications is hereby deleted and replaced with the following

Slurry seal shall be measured and paid for at the contract unit price bid per square yard.

The contract unit price per square yard for Rubberized Polymer Modified Slurry Seal -Type Il shall be full
compensation for furnishing emulsion, polymer as specified, accelerator or retardant and water, and all
preparation, rubber tire rolling where specified, and other incidentals described in the work and no separate
or additional compensation will be made therefor.

Section 302-4.11.1, Payment Reduction for Noancompliance is hereby deleted.

Full compensation for developing a water supply, for furnishing and placing all water reguired for work done
in the Contract, including extra work shall be included in the prices paid for the various items of work
requiring water; and no separate or additional payment will be made therefor.

TRAFFIC SIGNING, STRIPING, MARKINGS AND RAISED PAVEMENT MARKERS

All equipment, materials, and components for signing and striping, and the installation thereof, shall conform to
the 2022 Caltrans Standard Plans, and 2022 Standard Specifications, Section 81-3, “Pavement Markers”, Section
82, “Signs and Markers,” and Section 84, “Markings,” unless otherwise noted in these Special Provisions and on
the Plans. These Plans and Specifications are hereinafter referred to as State Standard Plans and State Standard
Specifications. Copies of these documents are available from Caltrans, District 7 office at 100 S Main Street, Ste
100 Los Angeles, CA 90012 or from Caltrans, 6002 Folsom Boulevard, Sacramento, California 95819, {916) 445-
3520.

This work shall consist of removal, relocation and/or installation of traffic signs and posts, striping, pavement
markings, limit lines, and reflective and non-reflective markers per plan and in accordance with the California
Manual On Uniform Traffic Control Devices (CAMUTCD), State Standard Plans and State Standard Specifications.

Contractor shall replace traffic striping, pavement markings, signs and curb markings removed or damaged by
the work in-kind and as shown on the Signing, Striping and Marking Plans or as otherwise described by these
Special Provisions. [t shall be the responsibility of the Contractor to document existing striping and pavement
markings where no Signing, Striping or Marking plan is included.

Where no Signing, Striping or Marking Plan is included, the Contractor shall submit an existing signing, striping
and markings inventory prior to any operations that may obliterate existing striping and/or markings. The
inventory shall be of sufficient detail to enable Contractor to replace the striping and markings at the exact same
locations.

All materials required for the completion of work as shown on the Plans and detalled in the Specifications shall
be provided by the Contractor.

81-3 PAVEMENT MARKERS

81-3.03C Epoxy Adhesive
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82-3

Adhesive for raised pavement markers shall be rapid set type epoxy.
Removal of pavement markers shall be per Section 81-8.03B, “Remove Pavernent Markers.”

Certificates of compliance shall be furnished for pavement markers as specified in “Prequatified and
Tested Signing and Delineation Materials,” elsewhere in these Special Provisions.

The adhesive used to install both reflective and non-reflective markers shall be an Epoxy achesive
and shall comply with Section 81-3.03C, “Epoxy Adhesive” of the Standard Specifications.

Reflective pavement markers shall be installed per the approved Plan unless otherwise approved by
the Engineer. The composition of the material shall be such that its properties shall not deteriorate
when heated to and applied at temperatures up to 425°F, using either air or oil jacketed meiters.

Reflective pavement markers shall be placed at locations as established by the applicable Caltrans
striping detail noted on the approved striping Plan which includes, but is not limited to temporary
painted line(s), new striping, or existing striping. There shall be one marker for each location. The
Contractor shall perform all work necessary to establish satisfactory locations for markers.

Reflective pavement markers shall be of the prismatic reflector type (3M model white 250-W and
yellow 291-2Y) as outlined in Subsection 81-3.02C, “Retroflective Paverent Markers,” of the State
of California Standard Specifications.

In accordance with Public Contract Code Section 3400, the City has made all necessary findings, and
hereby declares that the 3M brand product shall exclusively be supplied for use on this project in
order to match other reflective. pavement marker equipment already in use throughout the City. In
addition, the 3M product is the only product that has been found to achieve sufficient retro
reflectivity and durability performance. Therefore, no substitutions will be allowed.

Existing pavement markers (blue) designating location of the fire hydrants shall be replaced “in kind”
and proposed pavement markers {(blue) designating location of the fire hydrants shall be installed,
where they previously existed, after the paving is completed,

ROADSIDE SIGNS
82-3.03 Construction

Relocated signs shall be installed using existing posts at new locations and shall be set at a minimum 30-
inch depth and at a minimum 12-inch square Portland cement concrete (PCC). The post depth of the
concrete footing shall be sufficient to extend at least 6-inches below the bottom of the posts. J%-inch
expansion paper shail be placed between the sign foundation and sidewalk.

New signs shall be installed using metal posts set at a minimum of 30-inch depth in a minimum 12-inch
square PCC, except as specified otherwise, the metal post shall be a 2-inch square, galvanized steel
“Owik-Punch” post. The length of the metal post shall be sufficient to extend from the top of the sign
to 30-inches below the top of the concrete footing and provide a 7-foot clearance between the finished
grade and the bottom of the sign. The depth of the concrete footings shall be sufficient to extend at
least 6-inches below the bottom of the posts. %-inch expansion paper shall be placed between the sign
founclation and sidewalk.
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84-2

Delineators and Pavement Markers shall conform to the provision in Section 81-2, “Delineators” and
Section 81-3, “Pavement Markers”, respectively.

82-3.04 Payment

Payment for signing shall be included in the bid price for “Signing and Striping”, and no separate or
additional compensation will be allowead therefor.

TRAFFIC STRIPES AND PAVEMENT MARKINGS
82-2.01 General

Contractor shall install traffic striping, markings, arrows, messages and raised pavement markers, ete. to
match pre-existing markings unless a Striping and Marking Plan s inciuded showing otherwise or uniess
directed otherwise in the contract documents. The Contractor shall remove all thermoplastic markings
and raised pavement markings hefore street resurfacing work.

The Contractor shall submit an inventory of existing striping and pavement markings to the City Engineer
at the pre-construction meeting or prior to any cold milling taking place. The inventory shall include
both the existing and missing locations of fire hydrant blue pavement reflectors. Upon approval of the
inventory, the Contractor shall reinstall striping and pavement markings in accordance with the
approved inventory, except for modifying existing striping and markings as listed below:

* Allcatch basin grate obstruction markings {4” white line) shall be repainted per CA MUTCD Figure 9C-
8.

* Allstopsigns shall have white limit lines per Caltrans Standard Plan A24E. Lacations that have existing
limit lines shall be reinstalled. Locations lacking limit lines shall have new ones installed.

* Pavement markings on all speed humps shall be reinstalled per CA MUTCD Figure 3B-29, Option C.

All work and materials shall conform to the requirements of the Caltrans Standard Specifications, latest
Edition, Caltrans Standard Plans, latest edition and the latest edition of the Caltrans Manual of Uniform
Traffic Control Devices except that existing 4” wide line shall be repainted 4” wide unless otherwise
shown on the plans or directed in the Special Provisions.

Contractor shall furnish and install traffic delineation and markings using paint (“cat tracking”),
temporary marking tape, removable reflective tabs, of other approved media on the same working day
as existing stripes and legends are lost, including but not limited to stop bars, lane lines and channelizing
lines to match pre-existing markings.

Temporary tape or reflective markers utilized for the purposes of interim delineation for centerline,
lane lines, and crosswalk lines shall be placed to the side of the final striping pattern in such a way so
that it will not interfere with the first coat of paint. Alltemporary tape and reflective markers applied
for the purpose of interim delineation shall be removed by the Contractor at no additional cost to
the City upon completion of the first coat of striping and prior to the final striping.

Newly applied or existing striping or markings which are damaged as a result of the construction,
including wheel markings by public traffic and the construction equipment, shall be replaced in
kind, and any associated removals shall be performed as outlined in these Technical Provisions at
the sole expense of the Contractor and no separate compensation will be allowed therefore.
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Markings, such as STOP bars and legends, speed limit markings, and symbols that are partially covered
or obliterated shall be re-instalied with thermoplastic in their entirety in conformance with Caltrans
Specifications. These markings shall be brought to the Public Works Inspector’s attention prior to
reinstallation. All markings that are part of a set, such as STOP AHEAD and SLOW SCHOOL XING, shall
be completely reinstalled, even if one or two words in the set are located on asphalt that will not be
resurfaced. All STOP bars and stencils at an intersection shalf be reinstalled, if one street leading up to
the intersection is newly paved and requires its STOP bar and stencil reinstalled.

All striping on the streets immediately adjacent to a school as well as pedestrian crosswalks, STOP bars
and fimit lines on the streets within two blocks of a school must be re-installed within two {2) weeks of
overlay installation,

Existing as well as missing blue pavement reflectors to mark the locations of all fire hydrants on the
project streets shail be replaced after resurfacing activities are completed. Reflector instaliment shall
conform to the requirements of the Caltrans Standard Specifications and California Manual of Uniform
Traffic Control Devices. The cost of the blue reflector installation shall be included in the bid price for
Traffic Striping and Markings.

Any extraneous marks or paint made on concrete or asphalt surfaces during construction, including
marks to aid in the placement of striping or pavement markers, shall be completely removed before
construction is considered final.

The striping machine shall not place stripes directly onto raised pavement markers. Should this occur,
all affected raised pavement markers shall be removed and replaced, and the area re-striped to the
City’s satisfaction, at no additional cost to the City.

Included in this item will be installation of all pavement markers, both reflective and non-reflective, as
required for the current Caltrans Standard Plan striping detail of the striping being reinstalled.

84-2.02 Materials

Traffic stripes, pavement markings, crosswalks, and arrow markings shall be thermoplastic only. Curb
markings shall be paint, two (2) coats. Contractor shall repaint all curb markings within the project limits.

84-2.02A General

The Contractor shall furnish the necessary control points for all striping and markings, and shall be
responsible for the completeness and accuracy thereof to the satisfaction of the Engineer.

The Contractor shall establish all traffic striping between these points by string line or other method to
provide striping that will vary less than ¥%-inch in 50-feet from the specified alignment.

When no previously applied figures, markings, or traffic striping are available to serve as a guide, suitable
layouts shall be spotted in advance of the permanent paint application. Traffic lines may be spotted by
using a rope as a guide for marking spots every 5-feet, by using a marking wheel mounted on a vehicle,
or by any other means satisfactory to the Engineer.

The Contractor shall mark or otherwise delineate the traffic lanes in the new roadway or portion of
roadway, or detour before opening it to traffic.
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The Contractor shall provide an experienced technician to supervise the location, alignment, layout,
dimensions, and application of the paint.

Spotting shall be completed prior to the removal of any existing stripes. Existing stripes and markings
shall be removed prior to painting new stripes and markings, but in no case shall any section of street
be left without the proper striping for more than 24 hours, or over weekends or holidays.

Existing traffic stripes (including raised pavement markers), pavement legends, and markings that do not
conform to the plans shall be removed by wet sandblasting per Section 84-9.03B, “Remove Traffic
Stripes and Pavement Markings,” and Section 81-8.03B, “Retnove Pavement Markers” of the State
Standard Specifications.

84-2.03 Construction

The thermoplastic shall be applied at least seven (7} calendar days after completion of the surfacing.
Paint shall be applied in two coats.

The first coat of paint shall be applied within seven (7} calendar days upon completion of the
surfacing. The second coat of paint shall be applied until seven {7} calendar days after the

application of the first coat.

The instaliation of traffic stripes includes placement of raised pavement markers when called for on
the plans or as described herein these Special Provisions.

Adhesive for raised pavement markers shall be per Section 81-3, "Pavement Markers." Epoxy shall
be the Rapid Set type.

84-2.03B(2)  Thermoplastic Traffic Stripes and Pavement Markings
Pavement markings, STOP bars, crosswalks, and arrow markings shall be thermoplastic.

The installation of traffic stripes includes placement of raised pavement markers when called
for on the plans or as described herein these Special Provisions.

Adhesive for raised pavement markers shall be per Section 81-3, "Pavement Markers."
Epoxy shall be the Rapid Set type.
84-2.04 Payment
Payment for striping, striping details, and pavement markings, including development of inventory
of all striping and pavement markings, shall be included in the price bid for traffic striping and
markings, and no separate or additional compensation will be allowed therefare.

84-3.02¢(3) Painted Traffic Stripes and Pavement Markings

Traffic stripes shall be paint. Paint shall be used where shown on the plans or as described herein
these Special Provisions. Paint shall be ready-mixed rapid dry type.

Where painted pavement markings are to be painted over existing thermoplastic pavement markings
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the existing thermoplastic pavernent markings must be pressure washed to remove oil and dirt to
prepare the surface prior to paint application.

Existing painted pavement markings are to be removed via wet sandblasting. Existing thermoplastic
markings are to be removed via grinding. All new traffic striping shall be paint and pavement

markings are to be thermoplastic material unless otherwise specified.

Where yellow paint is it to be painted over a different color paint, a three (3) coat application shall
be applied.

Ready-mixed paints shall be suitable for use on either asphalt concrete or Portland cement concrete.
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APPENDIX A

LOCATION MAP AND LISTS OF STREETS AND LIMITS
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APPENDIX B

CLAIMS RESOLUTION PROCESS
(Assembly Bill No. 626, PCC 9204}
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Assembly Bil No. 626

CHAPTER 810

An act to add and repeal Section 9204 of the Public Contract Code,
relating to public contracts.

[Approved by Governor September 29, 2016. Filed with
Secretary of State September 29, 2016.]

LEGISLATIVE COUNSEL’S DIGEST

AB 626, Chiu. Public contracts; claim resclution.

Existing law prescribes various requirements regarding the formation,
content, and enforcement of state and local public contracts. Existing law
applicable to state public contracts generally requires that the resolution of
claims related to those contracts be subject to arbitration. Existing law
applicable to local agency contracts prescribes a process for the resolution
of claims related to those contracts of $375,000 or less.

This bill would establish, for contracts entered into on or after January
1, 2017, a claim resolution process applicable to any claim by a contractor
in connection with a public works project. The bill would define a claim as
a separate demand by the contractor for one or more of the following: a
time extension for relief from damages ot penalties for delay, payment of
money or damages arising from work done pursuant to the contract for a
public work, or payment of an amount disputed by the public entity, as
specified.

This bill would require a public entity, defined to exclude certain state
entities, upon receipt of a claim sent by registered or certified mail, to review
it and, within 45 days, provide a written statement identifying the disputed
and undisputed portions of the claim. The bill would authorize the 45-day
period to be extended by mutual agreement. The bill would tequire any
payment due on an undisputed portion of the claim to be processed within
60 days, as specified. The bill would require that the claim be deemed
rejected in its entirety if the public entity fails to issue the written statement.

This bill would authorize, if the claimant disputes the public entity’s
written response or if the public entity fails to respond to a claim within the
time prescribed, the claimant to demand to meet and confer for settlement
of the issues in dispute. The bill would require any disputed portion of the
claim that remains in dispute after the meet and confer conference to be
subject to nonbinding mediation, as specified. The bill would provide that
unpaid claim amounts accrue interest at 7% per annum. The bill would
prescribe a procedure by which a subcontractor or lower tier coniractor may
make a claim through the contractor.

This bill would require the text of these provisions, or a sommary, to be
sot forth in the plans or specifications for any public work which may give
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rise to a claim. The bill would specify that a waiver of these rights is void
and contrary to public policy, except as specified. The bill would also specify
that it does not impose liability on a public enfity that makes loans or grants
available through a competitive application process, for the failure of an
awardee o meet its contractual obligations.

By increasing the duties of local agencies and officials, this bill would
impose a state-mandated local program.

This bill would, on January 1, 2020, repeal the provision establishing the
claim resolution process.

This bill would specify that these provisions constitute a maiter of
statewide concern,

The California Constitution requires the state to reimburse local agencies
and school districts for certain costs mandated by the state. Statutory
provisions establish procedures for making that reimbursement.

This bill would provide that, if the Commission on State Mandates
determines that the bill contains costs mandated by the state, reimbursement
for those costs shall be made pursuant to these statutory provisions.

The people of the State of California do enact as follows:

SECTION 1. Section 9204 is added to the Public Contract Code, to read:

9204. (a) The Legislature finds and declares that it is in the best interests
of the state and its citizens to ensure that all construction business performed
on a public works project in the state that is complete and not in dispute is
paid in full and in a timely manner.

(b) Notwithstanding any other law, including, but not limited to, Article
7.1 (commencing with Section 10240) of Chapter 1 of Part 2, Chapter 10
(commencing with Section 19100) of Part 2, and Article 1.5 (commencing
with Section 20104) of Chapter 1 of Part 3, this section shali apply to any
claim by a contractor in connection with a public works project.

(c) For purposes of this section:

(1) “Claim” means a separate demand by a contractor sent by registered
mail or certified mail with return reccipt requested, for one or more of the
following:

(A) A time extension, including, without limitation, for relief from
damages or penalties for delay assessed by a public entity under a contract
for a public works project.

(B) Payment by the public entity of money or damages arising from work
done by, or on behalf of, the contractor pursuant to the contract for a public
works project and payment for which is not otherwise expressly provided
or to which the claimant is not otherwise entitled.

(C) Payment of an amount that is disputed by the public entity.

(2) “Contractor” means any type of contractor within the meaning of
Chapter 9 (commencing with Section 7000) of Division 3 of the Business
and Professions Code who has entered into a direct contract with a public
entity for a public works project.
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(3) (A) “Public entity” means, without limitation, except as provided in
subparagraph (B), a state agency, department, office, division, bureau, board,
or commission, the California State University, the University of California,
a city, including a charter city, county, including a charter county, city and
county, including a charter city and county, district, special district, public
authority, political subdivision, public corporation, or nonprofit transit
corporation wholly owned by a public agency and formed to carry out the
purposes of the public agency.

(B) “Public entity” shall not include the following:

(i) The Department of Water Resources as to any project under the
jurisdiction of that department.

(if) The Department of Transportation as to any project under the
jurisdiction of that department.

(iii) The Department of Parks and Recreation as to any project under the
jurisdiction of that department.

(iv) The Department of Corrections and Rehabilitation with respect to
any project under its jurisdiction pursuant to Chapter 11 (commencing with
Section 7000) of Title 7 of Part 3 of the Penal Code.

(v) The Military Department as to any project under the jurisdiction of
that department.

(vi) The Department of General Services as to all other projects.

(vii) The High-Speed Rail Authority.

{4) “Public works project” means the erection, construction, alteration,
repair, or improvement of any public structure, building, road, or other
public improverent of any kind.

(5) “Subcentractor” means any type of contractor within the meaning of
Chapter 9 (commencing with Section 7000) of Division 3 of the Business
and Professions Code who either is in direct contract with a contractor or
is a lower tier subcontractor.

{d} (1) (A) Upon receipt of a claim pursuant to this section, the public
entity to which the claim applies shall conduct a reasonable review of the
claim and, within a period not to exceed 45 days, shall provide the claimant
a written statement identifying what portion of the claim is disputed and
what portion is undisputed. Upon receipt of a claim, a public entity and a
contractor may, by mutnal agreement, extend the time period provided in
this subdivision.

(B) The claimant shall furnish reasonable documentation to support the
claitn,

{C) Ifthe public entity needs approval from its governing body to provide
the claimant a written statement identifying the disputed portion and the
undisputed portion of the claim, and the governing body does not meet
within the 45 days or within the mutually agreed to extension of time
following receipt of a claim sent by registered mail or certified mail, return
receipt requested, the public entity shall have up to three days following the
next duly publicly noticed meeting of the governing body after the 45-day
period, or extension, expires to provide the claimant a written statement
identifying the disputed portion and the undisputed portion.
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(D) Any payment due on an undisputed portion of the claim shall be
processed and made within 60 days after the public entity issues its written
statement, If the public entity fails to issue a written statement, paragraph
{3) shall apply.

(2) (A) If the claimant disputes the public entity’s written response, or
if the public entity fails to respond to a claim issued pursuant to this section
within the time prescribed, the claimant may demand in writing an informal
conference to meet and confer for settlement of the issues in dispute. Upon
receipt of a demand in writing sent by registered mail or certified mail,
return receipt requested, the public entity shall schedule a meet and confer
conference within 30 days for setflement of the dispute.

(B) Within 10 business days following the conclusion of the meet and
confer conference, if the claim or any portion of the claim remains in dispute,
the public entity shall provide the claimant a written statement identifying
the portion of the claim that remains in dispute and the portion that is
undisputed. Any payment due on an undisputed portion of the claim shall
be processed and made within 60 days after the public entity issues its
written statement. Any disputed portion of the claim, as identified by the
contractor in writing, shall be submitted to nonbinding mediation, with the
public entity and the claimant sharing the associated costs equally. The
public entity and claimant shall mutually agree to a mediator within 10
business days after the disputed portion of the claim has been identified in
writing. If the parties cannot agree upon a mediator, each party shall select
a mediator and those mediators shall select a qualified neutral third party
to mediate with regard to the disputed portion of the claim. Each party shall
bear the fees and costs charged by its respective mediator in connection
with the selection of the neutral mediator. If mediation is unsuccesstul, the
parts of the claim remaining in dispute shall be subject to applicable
procedures cutside this section.

(C) For purposes of this section, mediation includes any nonbinding
process, including, but not limited to, neutral evaluation or a dispute review
board, in which an independent third party or board assists the parties in
dispute resolution through negotiation or by issuance of an evalnation. Any
mediation utilized shall conform to the timeframes in this section.

(D) Unless otherwise agreed to by the public entity and the coniractor
in writing, the mediation conducted pursuant to this section shall excuse
any further obligation under Section 20104.4 to mediate after litigation has
been commenced.

(E) This section does not preclude a public entity from requiring
arbitration of disputes under private arbitration or the Public Works Contract
Arbitration Program, if mediation under this section does not resolve the
parties’ dispute.

(3) Failure by the public entity to respond to a c¢laim from a contractor
within the time periods described in this subdivision or to otherwise meet
the time requirements of this section shall result in the claim being deemed
rejected in its entirety. A claim that is denied by reason of the public entity’s
failure to have responded to a claim, or its failure to otherwise meet the time
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requirements of this section, shall not constitute an adverse finding with
regard to the merits of the claim or the responsibility or qualifications of
the claimant,

(4) Amounts not paid in a timely manner as required by this section shall
bear interest at 7 percent per annum,

(5) If a subcontractor or a lower tier subcontractor lacks legal standing
to assert a claim against a public entity because privity of contract does not
exist, the contractor may present to the public entity a claim on behalf of a
subcontractor or lower tier subcontractor. A subcontractor may request in
writing, either on his or her own behalf or on behalf of a lower tier
subcontractor, that the contractor present a claim for work which was
performed by the subcontractor or by a lower tier subcontractor on behalf
of the subcontractor. The subcontractor requesting that the claim be presented
to the public entity shall furnish rcasonable documentation to support the
claim. Within 45 days of receipt of this written request, the contractor shall
notify the subcontractor in writing as to whether the contractor presented
the claim to the public entity and, if the original contractor did not present
the claim, provide the subcontractor with a statement of the reasons for not
having done so.

(¢) The text of this section or a summary of it shall be set forth in the
plans or specifications for any public works project that may give rise to a
claim under this section.

(f) A waiver of the rights granted by this section is void and contrary to
public policy, provided, however, that (1) upon receipt of a claim, the parties
may mutually agree to waive, in writing, mediation and proceed directly to
the commencement of a civil action or binding arbitration, as applicable;
and (2) a public entity may prescribe reasonable change order, claim, and
dispute resolution procedures and requirements in addition to the provisions
of this section, so long as the contractual provisions do not conflict with or
otherwise impair the timeframes and procedures set forth in this section.

(g) This section applies to contracts entered into on or after January 1,
2017.

(h) Nothing in this section shall impose liability upon a public entity that
makes loans or grants available through a competitive application process,
for the failure of an awardee to meet its contractual obligations,

(i) This section shall remain in effect only until January 1, 2020, and as
of that date is repealed, unless a later enacted statute, that is enacted before
Jammary 1, 2020, deletes or extends that date.

SEC.2. The Legislature finds and declares that it is of statewide concern
to requite a charter city, charter county, o charter city and county to follow
a prescribed claims resolution process to ensure there are uniform and
equitable procurement practices.

SEC. 3. If the Commission on State Mandates determines that this act
contains costs mandated by the state, reimbursement to local agencies and
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school districts for those costs shall be made pursuant to Part 7 (commencing
with Section 17500) of Division 4 of Title 2 of the Government Code.

92



APPENDIX C

CONSTRUCTION & DEMOLITION WASTE MANGEMENT PLAN {WMP)
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APPENDIX




SPEGIAL PROVISIONS FOR PROJECTID NG,
APPENDIX C
CONSTRUCTION AND DEMOLITION DEBRIS RECYCLING SUMMARY
Frojgst information

Clingk ana: L) Roadweay £} Flood Conlrol £1 Waten/Sawer

£1 Traffie SignaliByset Lighting {1 BridgoiSiruchirs 3 Other , N
Frolect Nawe:
Fredect (B No.:

Projact Addrassft.osation;
Thomag Guide Fage/Grid No(s).: .

Rosldend Englnaeinapictor: Qtflce Englneen
Gantractor Information

Campany Nama:

Company Addrass _ ! ,

Report Prepatgd by o ~ Pheons Mumber:

Project Duration: Frony Taz

Congtruction Qamuﬁtigﬂ and !’I}ﬂbﬁs ﬂacy&ling@ﬁa_qulmmants Cost: §

Aspfiait

Brigk
‘Goncrate

- Qraen Waste
Motu! {orrous)
Metal {nov-Farrous} |
| Miced Dobrin
“Rook

- Hail -

Wood Wasta
othor:

- Ciher
? Totat

Hulas:

+ Qihar dalils tynes Ay fctieds, bat sve ned Smited 1o, Ash, Qardboans, Camating Giass} Grava, Land Clearing Uatuly, Man-fisble
Aabestas, Paper, Pastio, Porcalaln, Raofing Matarisl, Saad, and Tass, Alfach dudittanal sheet'if necuszacy,

* g 2}1‘% dgg(m £ fakun G &8 beansler station solaly far tha pufpose of tousefboyling, Hen st i sansles slatlan oy e nausaliomning
GRS, ,

* ﬂif: this ée[!;ﬂsig‘%s’sm fos x brmnafer statlon solely 10r tha puapmes of fransfar bo-o dispesnl facily, then st th el stotlon as the
dispasal faeikly,

From:

APPENDIX



©, CITY OF PALOS VERDES ESTATES
B PUBLIC WORKS DEPARTMENT

;‘“Wi CONSTRUCTION & DEMOLITION (C&D) WASTE
AhioRsd MANAGEMENT PLAN
Plan Check #:

1. GENERAL PROJECT INFORMATION:
Over-the-Counter Permit [ ] Yes [ No City-Sponsored Project* [ ]Yes [ No
*Name of City Employee contact:

Type of Project: [] Demolition*  [] New Construction [ ] Alteration [
Addition Project Description (In Detail)

Project Address:
Project Sq. Ft.. Project Valuation:
Estimated Project: Start Date: Completion Date:
Legal Owner {please print): Phone No.
Applicant’s name (please print)
Phone No.: Fax No.: E-Mail:

Company Name (if Applicable):
Address:

Applicant’s Relation to Project: [ JOwner  [] Contractor [ Architect  [] Permit Expeditor

*please note: for all demolition only proj’ects-; this form must be completed by contractor or owner only.

(for Staff only)
Permit#:
Waste Management Plan (WMP) Reviewed By:
Date: WMP Approved: [JYes [ INo

If not approved, describe reviewer's actions:




C&D WASTE MANAGENENT PLAN
Address:

2. STRATEGIES FOR WASTE RECYCLING AND/OR DISPOSAL.:

For each of the following categories of recycling and disposal activities, describe those strategies you
plan to utilize for the project at the address above.

1. | SALVAGE: Yes | No

1a | Do you plan to salvage materials from this project prior to construction or
demolition activities?

1b | If "yes," please list the items that will be salvaged (e.g., doors,
windows, jambs, casing, toilets, sinks, other fixtures, hardwoods,
wood siding, cabinets and shelving, carpet and pad, bricks,
acoustical ceiling, lights, fans, ceramic roof tiles, structural
materials, reusable lumber, etc.)? Must take before and after
photo documentation and/or sales/donation receipts required.
*'Before pictures” will represent before project is started

oW

2. | SOURCE SEPERATION:* Yes | No

2a. { Do you plan to source separate any materials on this project for delivery fo a
recycling facility (e.g., separation of iilems such as woad, concrete, metal into
separate bins)? This would also include materials that will be recycled at a landfill
as daily cover or as landfill road base, Receipts from approved facility are
required.

2b. | If you plan to salvage or source Materials Hauler Facility
separate, please indicate the materials,
haulers, and facilities. Receipts will be
required. (We do not have an auditing
process for reuse programs ex: habitat
for humanity or reuse fagilities, or
Mexico)

3. | ON-SITE USE.: Yes | No

3a | Do you plan any on-site reuse activities for this project (e.g., reuse of wood forms
from other projects for concrete, on-site crushing of concrete for on-site use, use of
reusable containers or pallets for materiaf deliveries, etc.)? (please provide photos
of locations these items were reused)

If "yes," please describe.

4, | INERT Fill USE: Yes | No

4a | Will any source separated dirt or mixed inerts (i.e., dirt, concrete, asphait) be
delivered to a City of Palos Verdes Estates approved inert landfill (one that
accepts only inert material) or be used for any other non-landfill fill purpose?
{For Concrete and Asphalt: foad receipts will be required) (Dirt: provide
photographic documentation if load tickets are not avaitable by the facility &
written documentation from facility owner that material were dumped at their

4b | if "yes," please indicate the materials, Materials Hauler Facility
haulers, and facilities.

*This includas recovering reusable ifems from remodeling or demalition projects and includes stand-along items (appliances), easy to remove
items such as doors, manielpieces, and removal of reusable structural items by hand (lumber, wood siding, roof tiles).




Address:

5. | RECYCLABLES: Mixed C&D recycling facilities and diversion rate: Yes | No
5a | Will any mixed debris be delivered to a mixed C&D recycling facility for mechanical
and/or manual separation of recyclables? (See C&D General Instruction for
receipt requirement)
5b | If "yes," identify the Facility {check one) X Hauler
facility and hauler Community Recycling & Resource Recovery - 93%
who will deliver.
Southern California Disposal - 82%
East Valley Diversion— 85%
Downtown Diversion— 83%
California Waste Serv. 87%
Construction Demolition Recycling Inc.(IRS) — 78%
Direct Disposal — 73%
6. | SELF-HAUL: Yes | No
6a | Will any C&D debris be self-hauled by your company or by subcontractors?
8b | If "yes," identify which companies will be self-hauling Self-Hauler Facility
debris. List Names of hauler and provide RRR approved
facility. (refer to definition of “self-haul” in the C&D
Waste Management Plan Instructions/General
Information.
7. | REFUSE: Disposal at Landfill Yes | No
7a | Will any materials from this project be disposed of at a landfill?
7b | If "yes," identify the haulers who will deliver the disposed Landfill Facility
debris and the disposal facilities.
7c_| Do you have any exemptions to request prior to start of the project {Yes/No)
If Yes: What type of material :
8 EDUCATIONAL STRATEGIES:

Describe in detail how you plan to inform your workers and any subcontractors of and ensure
participation in your diversion goals and Waste Management Plan activities.




C&D WASTE MANAGEMENT PLAN

Address:

9. ESTIMATE OF RECYCLING AND/OR DISPOSAL ACTIVITIES™:
Summarize the information provided in Part Three (pages 2-3) of this Waste Management Plan
on the following chart. Please refer to the C&D Conversion Table (pg. 5) if assistance in

calculation is needed

Type of Material | Type of Total Total Total Facility Used Method of
Activity Quantities | Recycled | Disposed | (fistspecific names | Transport
(checkbox) | (InTons)* | (InTons)* | {In Tons)* | of recycling {Self Haul,
facilities, fransfer debris box,
AIZIB IO stations, landfills, other?)
g g 53 el etc.)
a o (a |8
(0] ® [51] ®
899 |8
SRR
219 |7 |2
< | % § <
&
Mixed Materials™*
Mixed C&D
Materials
Mixed Inerts
Separated Materials
Asphalt
Brick
Concrete
Dirt/Clean Fill
Lumber
Roofing Materials
Metals
Sheetrock
Yard Trimmings
Other Salvageable
Materials/lfems****
Cther
TOTALS:

*See Conversion Table (page 5) to convert cubic yards to tons.

“Estimate in pounds where necessary and convert to partial tons -- see Conversion Table (page 5).
***Divide the "Total Quantities" tonnages for all mixed materials between the "Total Recycled" and "Total
Disposed" columns. [For example, if the facility you are using (see C&D Recycling Facilities list) has a
70% diversion rate, and you are sending 10 tons to that facility, "Total Recycled" = 7.0 and "Total
Disposed"=3.0]

****See #1b on page 2 for examples of salvageable materials other than those items listed under

"Separated Materials" above.

Estimated Diversion Rate: b/ Sk

*****Divide tons of waste recycled by total tons of waste recycled and disposed; convert to a percentage.



C&D WASTE MANAGEMENT PLAN

C&D Conversion Table

Address:

Please use this page if needed to calculate your estimated tonnages

v__| Check each conversion being used.
Mixed C&D Materials 1 cubic yard =| 500 pounds
Mixed Inerts 1 cubic yard =| 1 ton
Asphalt, Brick, Concrete, Dirt (separated from - _
oth%r materials) (sop 1 cubicyard | =| 1 ton
Lumber 1 cubic yard =| 150 pounds
Asphalt Shingles 1 cubic yard =| 419 pounds
Asphalt/Tar Roofing 1 cubic yard =| 2,919 pounds
Wood Shake Shingle Roofing 1 cubic yard =| 435 pounds
Metals 1 cubic yard =| 906 pounds
Sheetrock 1 cubic yard =| 394 pounds
Yard Trimmings 1 cubic yard =| 108 pounds
Other Salvaged Items
Salvaged ltems Estimated Pounds = | Tons
<+ 2000
Example: Cabinets, doors, windows, toilets, etc. 100 Ibs. -+ 2000 =].05

If you believe you have justification for using a different conversion than above, please explain
below.

FORM SUBMISSION:
I hereby attest that the information provided on this form (pp. 1-5) is complete and accurate.

o Any proposed changes to an approved Waste Management Plan must be resubmitted and re-
approved by City staff in order to ensure return of the performance security deposit. If the
minimum required recycling rate is not met, the deposit refund will be prorated. Deposit refund
request for the project listed below must be accompanied by weight tickets for all debris generated,
including all trash, salvage, reuse and recycling, and submitted within 30 days from completion of
(initial and date next to project type):

--Demalition Final Inspection Initial Here; Date :
--New Construction Initial Here: Date:
—~Tenant Improvement/Remode! or Addition. Initial Here: Date:

o All materials generated from this project must be hauled by an approved City of Palos Verdes
Estates hauler as listed in the Waste Management Plan.
tnitial Here:; Date:

o All matertals generated from this project must be hauled to an approved/certified facility as listed
in tha Waste Management Plan. Initial Here Date;

o If one or all of the above conditions are not met, performance security deposit will be forfeited in
full. Initial here Date

Applicant's  Signature: Date:

Applicant (please print):
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TRASH PICK UP AND STREET SWEEPING SCHEDULES
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STANDARD PLANS
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1.

2.

NOTES:

GENERAL

A. EXCEPT AS INDICATED HEREON OR ON THE PLANS, MANHMOLES SHALL
CONFORM TO: SPPWC 200, PRECAST CONCRETE SEWER MANHOLE AND
SPPWC 203, BRICK SEWER MANHOLE.

B. DIMENSION "D'" SHALL BE THE SAME AS THE SIZE OF MANHOLE FRAME AND
COVER TO BE USED.

C. THE CONTRACTOR MAY REUSE THE EXISTING MANHOLE FRAME AND COVER, UNLESS
DAMAGED DURING THE WORK OR WHEN OTHERWISE SHOWN IN THE
CONTRACT DOCUMENTS. ITEMS DAMAGED BY THE CONTRACTOR SHALL
BE REPLACED WITH IDENTICAL NEW ITEMS AT NO EXPENSE TO THE AGENCY.

D. EXISTING STEPS LOCATED WITHIN REMOVAL LIMITS SHALL BE REPLACED. WHEN
REMOVAL OF EXISTING STEPS BEYOND THE MANHOLE REMOVAL LIMITS IS
SHOWN ON THE PLANS, THE STEPS SHALL BE REMOVED TO A DEPTH
OF 2" (50 mm) BEYOND THE INSIDE FACE OF THE BRICK MANHOLE AND
THE HOLES SHALL BE FILLED WITH CLASS "D' MORTAR.

RAISING EXISTING BRICK MANHOLES

A. BRICK MANHOLES TO BE RAISED LESS THAN 1 (300 mm) MAY BE
EXTEND VERTICALLY, PROVIDED THAT AT A DEPTH OF 2 1/2’ (750 mm)
BELOW THE TOP OF THE MANHOLE AT ITS NEW ELEVATION, THE INSIDE DIAMETER
OF THE MANHOLE IS 30" (750 mm)} OR GREATER.

B. BRICK MANHOLES TO BE RAISED LESS THAN 3 1/2" (20 mm) MAY BE RAISED
BY APPLYING CLASS "D" MORTAR TO THE TOP OF THE EXISTING BRICKWORK.
IF THE BRICK MANHOLE IS TO BE RAISED 3 1/2" (80 mm) OR MORE, A
NEW COURSE OR COURSES OF BRICKWORK SHALL BE PLACED ON TOP OF THE
EXISTING BRICKWORK,

3. LOWERING EXISTING BRICK MANHOLES

A. WHERE A BRICK MANHOLE IS TO BE LOWERED LESS THAN 1" (300 mm),
THE FRAME MAY BE RESET ON THE EXISTING BRICKWORK AND THE 40"
(1 m) MINIMUM BRICKWORK RECONSTRUCTION OMITTED, PROVIDED THAT THE
BASE OF THE FRAME DOES NOT OVERHANG THE BRICKWORK ON THE iNSIDE
SURFACE OF THE MANHOLE MORE THAN AN AVERAGE OF 11/2" (35 mm) IN ANY
QUADRANT NOR MORE THAN 2" (50 mm) AT ANY POINT.

4. RAISING EXISTING PRECAST CONCRETE SEWER MANHOLES

A. PRECAST CONCRETE MANHOLES TO BE RAISED LESS THAN 3" (75 mm) MAY BE
RAISED BY APPLYING CLASS "D" MORTAR TO THE TOP QOF THE EXISTING MANHOLE,
PROVIDED THE TOTAL HEIGHT OF MORTAR, EXISTING AND NEWLY APPLIED,

DOES NOT EXCEED 3" (75 mm).

B. WHERE THE PRECAST CONCRETE MANHOLE IS TO BE RAISED 3" (75 mm)
OR MORE, OR WHERE THE TOTAL HEIGHT OF MORTAR, EXISTING AND NEWLY
APPLIED, WOULD EXCEED 3" (75 mm), GRADE RINGS SHALL BE UTILIZED.
CLASS “D" MORTAR MAY BE USED FOR FINAL ADJUSTMENT, BUT NOT MORE THAN
3" (75 mm) IN HEIGHT. WHERE RAISING THE MANHOLE WOULD RESULT
IN THE UPPER SEGMENT OF THE SHAFT BEING MORE THAN 30" (750 mm)
IN HEIGHT, REMOVE THE REDUCER AND THE UPPER SEGMENT OF THE SHAFT,
INSTALL ADDITIONAL RINGS OR PIPE TO THE LOWER SEGMENT OF THE SHAFT,
AND REINSTALL THE REDUCER AND GRADE RINGS AS REQUIRED.

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION STANDARD PLAN
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SEWER MANHOLE ADJUSTMENT




5. LOWERING EXISTING PRECAST CONCRETE SEWER MANHOLES

A. REMOVE SUFFICIENT GRADE RINGS TO LOWER THE MANHOLES AS REQUIRED,
APPLY CLASS "D"' MORTAR TO A HEIGHT NOT EXCEEDING 3" (75 mm)
FOR ADJUSTMENT TO FINAL GRADE.

B. WHERE REMOVAL OF GRADE RINGS WOULD RESULT IN THE UPPER SEGMENT OF

THE SHAFT BEING LESS THAN 12 (300 mm) IN HEIGHT, REMOVE THE REDUCER
AND SUFFICIENT SECTIONS OF THE LOWER SEGMENT OF THE SHAFT AND
REINSTALL ANY NECESSARY SEGMENT OF THE LOWER SHAFT, THE REDUCER,
THE GRADE RINGS TO CONFORM TO THE REQUIREMENTS QF THIS PLAN.

AND

C. EXISTING GRADE RINGS NEED NOT BE REMOVED IF EXISTNG MORTAR IS REMOVED,

AND AT LEAST 11/2" (35 mm) OF MORTAR MAY BE PLACED ON TOP OF THE
EXISTING GRADE RINGS TO RESEAT THE FRAME.

6. REPLACEMENT OF BRICK REDUCER WITH PRECAST CONCRETE REDUCER AND SHA

UNLESS OTHERWISE INDICATED ON THE PLANS, THE CONTRACTOR MAY INSTALL
A PRECAST CONCENTRIC CONCRETE REDUCER, CONCRETE GRADE RINGS, AND
CONCRETE PIPE IN LIEU OF RECONSTRUCTING A BRICK REDUCER, PROVIDED:

A. THE MAXIMUM ID OF SEWER PIPE CONNNECTED TO THE MANHOLE DOES NOT
EXCEED 8" (200 mm).

FT

B. THE CONTRACTOR SECURES PRIOR APPROVAL FROM THE ENGINEER TO INSTALL

THE CONCENTRIC REDUCER ONTO THE MANHOLE SHAFT. THE ENGINEER MAY,
AS PART QF THE INSTALLATION REQUIREMENTS, REQUIRE THE CONTRACTOR
TO COAT THE INSIDE OF THE REDUCER, RINGS, AND PIPE WITH AN APPROVED
COATING.

C. THE CONCRETE GRADE RINGS, THE CONCRETE REDUCER, AND ANY CONCRETE

PIPE

SHALL BE JOINED TOGETHER AND BEDDED ONTO THE EXISTING BRICK MANHOLE
WITH CLASS "D" MORTAR. THE DEPTH, WIDTH, AND THICKNESS OF THE MORTAR

SHALL BE OF SUFFICIENT DIMENSIONS TO PROPERLY AND ADEQUATELY JOIN
BED THE COMPONENT PARTS.

AND

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION
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