agree as follows:

1.

CONTRACT FOR PROFESSIONAL SERVICES
BETWEEN
THE CITY OF PALOS VERDES ESTATES
AND
MCGOWAN CONSULTANTS, LLC

This AGREEMENT is entered into this 28th day of June, 2016, by and between the
CITY OF PALOS VERDES ESTATES, a general law city a municipal corporation (“CITY™)
and McGowan Consultants, LLC a limited liability company (“CONSULTANT”).

RECITALS

The City does not have the personnel able and/or available to perform the services
required under this agreement.

Therefore, the City desires to contract out for consulting services for certain projects
relating to preparation of documents in connection with a design project.

The Consultant warrants to the City that it has the qualifications, experience and
facilities to perform properly and timely the services under this Agreement.

The City desires to contract with the Consultant to perform the services as described in
Exhibit A of this Agreement.

NOW, THEREFORE, based on the foregoing recitals, the City and the Consultant

CONSIDERATION AND COMPENSATION

A,

As partial consideration, CONSULTANT agrees to perform the work listed in
the SCOPE OF SERVICES, attached as “Exhibit A™;

As additional consideration, CONSULTANT and CITY agree to abide by the
terms and conditions contained in this Agreement;

As additional consideration, CITY agrees to pay CONSULTANT a total of
$153,750 for CONSULTANT’s services, unless otherwise specified by written
amendment to this Agreement.

No additional compensation shall be paid for any other expenses mcurred,
unless first approved by the City Manager or his designee.

CONSULTANT shall submit to CITY, by not later than the 10th day of each
month, its bill for services itemizing the fees and costs incurred during the
previous month. The City shall pay the Consultant all uncontested amounts set
forth in the Consultant's bill within 30 days after it is received.
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2. SCOPE OF SERVICES.

A. CONSULTANT will perform the services and activities set forth in the SCOPE
OF SERVICE attached hereto as “Exhibit A” and incorporated herein by this
reference.

B. Except as herein otherwise expressly specified to be furnished by CITY,
CONSULTANT will, in a professional manner, furnish all of the labor,
technical, administrative, professional and other personnel, all supplies and
materials, equipment, printing, vehicles, transportation, office space, and
facilities necessary or proper to perform and complete the work and provide the
professional services required of CONSULTANT by this Agreement.

3. PAYMENTS. For CITY to pay CONSULTANT as specified by this Agreement,
CONSULTANT must submit an invoice to CITY which lists the reimbursable costs, the
specific tasks performed, and, for work that includes deliverables, the percentage of the task
completed during the billing period.

4. TIME OF PERFORMANCE. The services of the CONTRACTOR are to commence
upon receipt of a notice to proceed from the CITY and shall continue until all authorized work
is completed to the CITY’s reasonable satisfaction, in accordance with the schedule
incorporated in “Exhibit A,” unless extended in writing by the CITY.

5. FAMILIARITY WITH WORK. By executing this Agreement, CONSULTANT
represents that CONSULTANT has (a) thoroughly investigated and considered the scope of
services to be performed; (b) carefully considered how the services should be performed; and
(¢) understands the facilities, difficulties, and restrictions attending performance of the services
under this Agreement.

6. KEY PERSONNEL. CONSULTANT’s key person assigned to perform work under
this Agreement is Kathleen McGowan. CONSULTANT shall not assign another person to be
in charge of the work contemplated by this Agreement without the prior written authorization
of the City.

7. TERM OF AGREEMENT. The term of this Agreement shall commence upon
execution by both parties and shall expire on June 30, 2018, unless earlier termination occurs
under Section 11 of this Agreement, or extended in writing in advance by both parties.

8. CHANGES. CITY may order changes in the services within the general scope of this
Agreement, consisting of additions, deletions, or other revisions, and the contract sum and the
contract time will be adjusted accordingly. All such changes must be authorized in writing,
executed by CONSULTANT and CITY. The cost or credit to CITY resulting from changes in
the services will be determined in accordance with written agreement between the parties.

9. TAXPAYER IDENTIFICATION NUMBER. CONSULTANT will provide CITY with
a Taxpayer Identification Number,
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10. PERMITS AND LICENSES. CONTRACTOR will obtain and maintain during the

term of this Agreement all necessary permits, licenses, and certificates that may be required in
connection with the performance of services under this Agreement.

11.  TERMINATION.

A.

Except as otherwise provided, CITY may terminate this Agreement at any time
with or without cause. Notice of termination shall be in writing.

CONSULTANT may terminate this Agreement. Notice will be in writing at
least 30 days before the effective termination date.

In the event of such termination, the CONTRACTOR shall cease services as of
the date of termination, all finished or unfinished documents, data, drawings,
maps, and other materials prepared by CONSULTANT shall, at CITY s option,
become CITY’s property, and CONSULTANT will receive just and equitable
compensation for any work satisfactorily completed up to the effective date of
notice of termination.

Should the Agreement be terminated pursuant to this Section, CITY may
procure on its own terms services similar to those terminated.

12. INDEMNIFICATION.

A

CONSULTANT shall indemnify, defend with counsel approved by CITY, and
hold harmless CITY, its officers, officials, employees and volunteers from and
agamst all liability, loss, damage, expense, cost (including without limitation
reasonable attorneys fees, expert fees and all other costs and fees of litigation)
of every nature arising out of or in connection with CONSULTANT's
performance of work hereunder or its failure to comply with any of its
obligations contained in this AGREEMENT, regardless of CITY’S passive
negligence, but excepting such loss or damage which is caused by the sole
active negligence or willful misconduct of the CITY. Should CITY in its sole
discretion find CONSULTANT’S legal counsel unacceptable, then
CONSULTANT shall reimburse the CITY its costs of defense, including
without limitation reasonable attorneys fees, expert fees and all other costs and
fees of litigation. The CONSULTANT shall promptly pay any final judgment
rendered against the CITY (and its officers, officials, employees and volunteers)
covered by this indemnity obligation. It is expressly understood and agreed that
the foregoing provisions are intended to be as broad and inclusive as is
permitted by the law of the State of California and will survive termination of
this Agreement.

The requirements as to the types and limits of insurance coverage to be

maintained by CONSULTANT as required by Section 17, and any approval of
said insurance by CITY, are not intended to and will not in any manner limit or
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qualify the liabilities and obligations otherwise assumed by CONSULTANT
pursuant to this Agreement, including, without limitation, to the provisions
concerning indemnification,

13.  ASSIGNABILITY. This Agreement is for CONSULTANT’s professional services.
CONSULTANT’s attempts to assign the benefits or burdens of this Agreement without
CITY s written approval are prohibited and will be null and void.

14. INDEPENDENT CONTRACTOR. CITY and CONSULTANT agree that
CONSULTANT will act as an independent contractor and will have control of all work and the
manner in which is it performed. CONSULTANT will be free to contract for similar service to
be performed for other employers while under contract with CITY. CONSULTANT is not an
agent or employee of CITY and is not entitled to participate in any pension plan, insurance,
bonus or similar benefits CITY provides for its employees. Any provision in this Agreement
that may appear to give CITY the right to direct CONSULTANT as to the details of doing the
work or to exercise a measure of control over the work means that CONSULTANT will follow
the direction of the CITY as to end results of the work only.

15. AUDIT OF RECORDS.

A. CONSULTANT agrees that CITY, or designee, has the right to review, obtain,
and copy all records pertaining to the performance of this Agreement.
CONSULTANT agrees to provide CITY, or designee, with any relevant
information requested and will permit CITY, or designee, access to its premises,
upon reasonable notice, during normal business hours for the purpose of
interviewing employees and inspecting and copying such books, records,
accounts, and other material that may be relevant to a matter under investigation
for the purpose of determining compliance with this Agreement.
CONSULTANT further agrees to maintain such records for a period of three (3)
years following final payment under this Agreement.

B. CONSULTANT will keep all books, records, accounts and documents
pertaining to this Agreement separate from other activities unrelated to this
Agreement.

16. CORRECTIVE MEASURES. CONSULTANT will promptly implement any
corrective measures required by CITY regarding the requirements and obligations of this
Agreement. CONSULTANT will be given a reasonable amount of time as determined by the
City to implement said corrective measures. Failure of CONSULTANT to implement required
corrective measures shall result in immediate termination of this Agreement.

17.  INSURANCE REQUIREMENTS.

A. The CONSULTANT, at the CONSULTANT’s own cost and expense, shall
procure and maintain, for the duration of the contract, the following insurance
policies:
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Workers Compensation Insurance as required by law. The Consultant shall
require all subcontractors similarly to provide such compensation
insurance for their respective employees. Any notice of cancellation or
non-renewal of all Workers’ Compensation policies must be received by
the CITY at least thirty (30) days prior to such change. The insurer shall
agree to waive all rights of subrogation against the CITY, its officers,
agents, employees, and volunteers for losses arising from work performed
by the CONTRACTOR for City.

General Liability Coverage. The CONSULTANT shall maintain
commercial general liability insurance in an amount of not less than one
million dollars ($1,000,000) per occurrence for bodily injury, personal
injury, and property damage. If a commercial general liability insurance
form or other form with a general aggregate limit is used, either the
general aggregate limit shall apply separately to the work to be performed
under this Agreement or the general aggregate limit shall be at least twice
the required occurrence limit.

Automobile Liability Coverage. The CONSULTANT shall maintain
automobile liability insurance covering bedily injury and property damage
for all activities of the CONSULTANT arising out of or in connection
with the work to be performed under this Agreement, including coverage
for owned, hired, and non-owned vehicles, in an amount of not less than
one million dollars ($1,000,000) combined single limit for each
OCCUITENCE.

Professional Liability Coverage. The CONSULTANT shall maintain
professional errors and omissions liability insurance for protection against
claims alleging negligent acts, errors, or omissions which may arise from
the CONSULTANT’S operations under this Agreement, whether such
operations be by the CONSULTANT or by its employees, subcontractors,
or subconsultants. The amount of this insurance shall not be less than one
million dollars ($1,000,000) on a claims-made annual aggregate basis, or a
combined single-limit-per-occurrence basis. When coverage is provided
on a “claims made basis,” CONSULTANT will continue to renew the
insurance for a period of three (3) years after this Agreement expires or is
terminated. Such insurance will have the same coverage and limits as the
policy that was in effect during the term of this Agreement, and will cover
CONSULTANT for all claims made by CITY arising out of any errors or
omissions of CONSULTANT, or its officers, employees or agents during
the time this Agreement was in effect.

Endorsements. Each general liability, automobile liability and professional
liability insurance policy shall be issued by a financially responsible insurance
company or companies admitted and authorized to do business in the State of
California, or which is approved in writing by City, and shall be endorsed as
follows.  CONSULTANT also agrees to require all contractors, and
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subcontractors to do likewise.

1. “The CITY, its elected or appointed officers, officials, employees, agents,
and volunteers are to be covered as additional insureds with respect to
liability arising out of work performed by or on behalf of the
CONSULTANT, including materials, parts, or equipment furnished in
connection with such work or operations.”

2. This policy shall be considered primary insurance as respects the CITY, its
elected or appointed officers, officials, employees, agents, and volunteers.
Any insurance maintained by the CITY, including any self-insured
retention the CITY may have, shall be considered excess insurance only
and shall not contribute with this policy.

3. This insurance shall act for each insured and additional insured as though
a separate policy had been written for each, except with respect to the
limits of liability of the insuring company.

4. The insurer waives all rights of subrogation against the CITY, its elected
or appointed officers, officials, employees, or agents.

5. Any failure to comply with reporting provisions of the policies shall not
affect coverage provided to the City, its elected or appointed officers,
officials, employees, agents, or volunteers.

6.  The insurance provided by this policy shall not be suspended, voided,
canceled, or reduced in coverage or in limits except after thirty (30) days’
written notice has been received by the CITY.

CONSULTANT agrees to provide immediate notice to CITY of any claim or
loss against Contractor arising out of the work performed under this agreement.
CITY assumes no obligation or liability by such notice, but has the right (but
not the duty) to monitor the handling of any such claim or claims if they are
likely to involve CITY.

Any deductibles or self-insured retentions must be declared to and approved by
the CITY. At the CITY’s option, the CONSULTANT shall demonstrate
financial capability for payment of such deductibles or self-insured retentions.

The CONSULTANT shall provide certificates of insurance with original
endorsements to the CITY as evidence of the insurance coverage required
herein. Certificates of such insurance shall be filed with the CITY on or before
commencement of performance of this Agreement. Current certification of
insurance shall be kept on file with the CITY at all times during the term of this
Agreement.

Failure on the part of the CONSULTANT to procure or maintain required
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insurance shall constitute a material breach of contract under which the CITY
may terminate this Agreement pursuant to Section 11 above.

18. USE OF OTHER CONSULTANTS. CONSULTANT must obtain CITY’s prior
written approval to use any consultants while performing any portion of this Agreement. Such
approval must include approval of the proposed consultant and the terms of compensation.

19. FINAL PAYMENT ACCEPTANCE CONSTITUTES RELEASE. The acceptance by
the CONSULTANT of the final payment made under this Agreement shall operate as and be a
release of the CITY from all claims and liabilities for compensation to the CONSULTANT for
anything done, furnished or relating to the CONSULTANT’S work or services. Acceptance of
payment shall be any negotiation of the CITY’S check or the failure to make a written extra
compensation claim within ten (10) calendar days of the receipt of that check. However,
approval or payment by the CITY shall not constitute, nor be deemed, a release of the
responsibility and liability of the CONSULTANT, its employees, sub-consultants and agents
for the accuracy and competency of the information provided and/or work performed; nor shall
such approval or payment be deemed to be an assumption of such responsibility or liability by
the CITY for any defect or error in the work prepared by the Consultant, its employees, sub-
consultants and agents.

20. CORRECTIONS. In addition to the above indemnification obligations, the
CONSULTANT shall correct, at its expense, all errors in the work which may be disclosed
during the City’s review of the Consultant’s report or plans. Should the Consultant fail to
make such correction in a reasonably timely manner, such correction shall be made by the
CITY, and the cost thereof shall be charged to the CONSULTANT. In addition to all other
available remedies, the City may deduct the cost of such correction from any retention amount
held by the City or may withhold payment otherwise owed CONSULTANT under this
Agreement up to the amount of the cost of correction.

21.  NON-APPROPRIATION OF FUNDS. Payments to be made to CONSULTANT by
CITY for services preformed within the current fiscal year are within the current fiscal budget
and within an available, unexhausted fund. In the event that CITY does not appropriate
sufficient funds for payment of CONSULTANT’S services beyond the current fiscal year, the
Agreement shall cover payment for CONSULTANT’S only to the conclusion of the last fiscal
year in which CITY appropriates sufficient funds and shall automatically terminate at the
conclusion of such fiscal year.

22. NOTICES. All communications to either party by the other party will be deemed made
when received by such party at its respective name and address as follows:

CITY CONSULTANT

City of Palos Verdes Estates McGowan Consultants, LLC
340 Palos Verdes Drive West 412 Olive Avenue, #189
Palos Verdes Estates, CA 90274 Huntington Beach, CA 92648
ATTN: City Manager ATTN: Kathleen McGowan
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Any such written communications by mail will be conclusively deemed to have been received
by the addressee upon deposit thereof in the United States Mail, postage prepaid and properly
addressed as noted above. In all other instances, notices will be deemed given at the time of
actual delivery. Changes may be made in the names or addresses of persons to whom notices
are to be given by giving notice in the manner prescribed in this paragraph. Courtesy copies of
notices may be sent via electronic muail, provided that the original notice is deposited in the
U.S. mail or personally delivered as specified in this Section.

23. SOLICITATION. CONSULTANT maintains and warrants that it has not employed nor
retained any company or person, other than CONSULTANT s bona fide employee, to solicit or
secure this Agreement. Further, CONSULTANT warrants that it has not paid nor has it agreed
to pay any company or person, other than CONSULTANT’s bona fide employee, any fee,
commission, percentage, brokerage fee, gift or other consideration contingent upon or resulting
from the award or making of this Agreement. Should CONSULTANT breach or violate this
warranty, CITY may rescind this Agreement without liability.

24, THIRD PARTY BENEFICIARIES. This Agreement and every provision herein is
generally for the exclusive benefit of CONSULTANT and CITY and not for the benefit of any
other party. There will be no incidental or other beneficiaries of any of CONSULTANT"s or
CITY’s obligations under this Agreement.

25. INTERPRETATION. This Agreement was drafted in, and will be construed in
accordance with the laws of the State of California, and exclusive venue for any action
involving this agreement will be in Los Angeles County.

26, ENTIRE AGREEMENT. This Agreement, and its Attachments, sets forth the entire
understanding of the parties. There are no other understandings, terms or other agreements
expressed or implied, oral or written.

27. RULES OF CONSTRUCTION. Each Party had the opportunity to independently
review this Agreement with legal counsel. Accordingly, this Agreement will be construed
simply, as a whole, and in accordance with its fair meaning; it will not be interpreted strictly
for or against either Party.

28. AUTHORITY/MODIFICATION. The Parties represent and warrant that all necessary
action has been taken by the Parties to authorize the undersigned to execute this Agreement and
to engage in the actions described herein. This Agreement may be modified by written
amendment with signatures of all parties to this Agreement. CITY’s city administrator, or
designee, may execute any such amendment on behalf of CITY.

29. ACCEPTANCE OF FACSIMILE OR ELECTRONIC SIGNATURES. The Parties
agree that this Contract, agreements ancillary to this Contract, and related documents to be
entered into in connection with this Contract will be considered signed when the signature of a
party is delivered by facsimile transmission or scanned and delivered via electronic mail. Such
facsimile or electronic mail copies will be treated in all respects as having the same effect as an
original signature.
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30. FORCE MAJEURE. Should performance of this Agreement be impossible due to fire,
flood, explosion, war, embargo, government action, civil or military authority, the natural
elements, or other similar causes beyond the Parties’ control, then the Agreement will
immediately terminate without obligation of either party to the other.

31. TIME IS OF ESSENCE. Time is of the essence to comply with dates and schedules to
be provided.

32. ATTORNEY'’S FEES. The parties hereto acknowledge and agree that each will bear his
or its own costs, expenses and attorneys' fees arising out of and/or connected with the
negotiation, drafting and execution of the Agreement, and all matters arising out of or
connected therewith except that, in the event any action is brought by any party hereto to
enforce this Agreement, the prevailing party in such action shall be entitled to reasonable
attorneys' fees and costs in addition to all other relief to which that party or those parties may
be entitled.

33. STATEMENT OF EXPERIENCE. By executing this Agreement, CONSULTANT
represents that it has demonstrated trustworthiness and possesses the quality, fitness and
capacity to perform the Agreement in a manner satisfactory to CITY. CONSULTANT
represents that its financial resources, surety and insurance experience, service experience,
completion ability, personnel, current workload, experience in dealing with private consultants,
and experience in dealing with public agencies all suggest that CONSULTANT is capable of
performing the proposed contract and has a demonstrated capacity to deal fairly and effectively
with and to satisfy a public agency.

34, DISCLOSURE REQUIRED. (City and Consultant initials required at one of the
following paragraphs)

By their respective initials next to this paragraph, City and Consultant hereby acknowledge that
Consultant is a “consultant” for the purposes of the California Political Reform Act because
Consultant’s duties would require him or her to make one or more of the governmental
decisions set forth in Fair Political Practices Commission Regulation 18701 (a)(2) or otherwise
serves in a staff capacity for which disclosure would otherwise be required were Consultant
employed by the City. Consultant hereby acknowledges his or her assuming-office, annual,
and leaving-office financial reporting obligations under the California Political Reform Act and
the City’s Conflict of Interest Code and agrees to comply with those obligations at his or her
expense. Prior to consultant commencing services hereunder, the City’s Manager shall prepare
and deliver to consultant a memorandum detailing the extent of Consultant’s disclosure
obligations in accordance with the City’s Conflict of Interest Code.

City Initials
Consultant Initials
OR

By their initials next to this paragraph, City and Consultant hereby acknowledge that
Consultant is not a “consultant” for the purpose of the California Political Reform Act because
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Consultant’s duties and responsibilities are not within the scope of the definition of consultant
in Fair Political Practice Commission Regulation 18701(a)(2)(A) and is otherwise not serving
in staff capacity in accordance with the City’s Conflict of Interest Code.

City Initials __/i
Consultant Initials%fﬁ

IN WITNESS WHEREOF the parties hereto have executed this contract the day and
year first hereinabove written.

CITY OF PALOS VERDES ESTATES CONSULTANT
. ' &7
| oot oo 7)) G
JENNIEER KI'NC,/K/IJOI By: TiyZE Poueiril
A

Knrileen) MCGowns,

Y40-5(-385 7

Taxpayer ID No.

APPROVED AS TO FORM:

CHRIST! HOGIN, City Wey
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"Exhibit A”

McGowAaN CONSULTING, LLC

412 Olive Avenue, #18g, Huntingion Beach, CA 92648
310-213-4979 Kathleen.EnvE@Verizon.net

June 20, 2016

Ken Rukavina, Public Works Director/City Engineer
City of Palos Verdes Estates

340 Palos Verdes Drive West

Palos Verdes Estates, CA 90274

RE: PROPOSAL FOR MS4 PERMIT CONSULTING SERVICES FOR FY2016-17 & FY2017-18
Dear Mr. Rukavina:

I am pleased to provide to you this proposal to assist the City of Palos Verdes Estates (City) in
implementing the requirements of the Municipal Stormwater Permit (LA MS4 Permit)' during fiscal
years 2016-2017 (FY16-17) and 2017-2018 (FY17-18). As authorized by the Federal Clean Water Act
and the California Porter-Cologne Act, the LA MS4 Permit identifies conditions, requirements and
programs that municipalities must implement to protect regional water resources from adverse impacts
associated with pollutants in stormwater and urban runoff. This proposal provides a scope of work to:
assist the City in implementing its individual requirements under the LA MS4 Permit; represent the
City’s interests at watershed, stakeholder and Co-Permittee meetings; and work cooperatively with the
Peninsula Watershed Management Group (Peninsula WMG) to implement the Peninsula Enhanced
Watershed Management Program (EWMTP) and Coordinated Integrated Monitoring Program (CIMP).

The Scope of Work described herein reflects a number of significant new initiatives that must be
undertaken. Expanded requirements in all of the LA MS4 Permit program arecas must now be
implemented as triggered by Regional Board approval of the Peninsula EWMP. The members of the
Peninsula WMG have agreed to cooperatively implement certain elements of the approved EWMP
through in-kind efforts by their respective consultants—the City’s share of that joint effort is addressed
in Task 8. The Annual Report format has been completely revised from previous years, and will require
a significant increase in effort as the City adapts to new tracking and reporting requirements.

Additionally, the 2012 LA MS4 Permit is set to expire in December 2017, and the Permittees are
required to prepare and submit a permit re-application during FY16-17, also called a Report of Waste
Discharge (ROWD). An adaptive management evaluation and report on the EWMP are also due to the
Regional Board in April 2018. Preparation of the ROWD and adaptive management evaluation report
will both be undertaken cooperatively by the Peninsula WMG, and the City’s share of the effort is
described under Task 8.

The general tasks and assumption outlined in the following Scope of Work are anticipated to be similar
during each of the two fiscal years, although some differences can be anticipated and have been noted.
The accompanying two-year effort and budget table outlines the estimated labor hours and cost
associated with each task.

! Order No. R4-2012-0175 NPDES Permit No. CAS004001 Waste Discharge Requirements for Municipal Separate Storm
Sewer System (MS4) Discharges within the Coastal Watersheds of Los Angeles County, except those Discharges Originating
from the City of Long Beach.



McGowan Consulting

Scope of Work

This scope of work is organized into tasks according to the following Permit program areas:
Task 1 - Program Management and Coordination;
Task 2 - Public Information and Participation Program;
Task 3 - Industrial/Commercial Facilities Control Program;
Task 4 - Planning & Land Development and Construction Programs;
Task 5 - Public Agency Activities Program,;
Task 6 - Illicit Connection & Illicit Discharge Elimination Program;
Task 7 - Watershed Planning and Implementation
Task 8 —- EWMP Joint Implementation Activities

Task 1 Program Management and Coordination

The LA MS4 Permit affects a wide range of municipal activities and requires effective management and
coordination of LA MS4 Permit compliance implementation activities across municipal functions. Task
1 is focused on stormwater program management, coordination and annual reporting.

Subtask 1.1 Coordination and Communication

This task provides an allocation of time for communication with City staff and Council on the status of
work progress, regulatory and watershed developments, need for action or response, and to obtain
direction from City staff as needed. An allocation of time is included in this task to review regulatory
actions by the Los Angeles Regional Water Quality Control Board (Regional Board) and State Water
Resources Control Board (State Board) and related actions by non-governmental organizations that may
directly affect the City. This subtask also includes project management and organization.

Subtask 1.1 Deliverables:
» Quarterly progress reports (one page)

Subtask 1.2 Annual Reporting

The City is required to submit an annual report to the Regional Board by December 157 each year
covering the preceding reporting period that aligns with the City’s fiscal year (July 1*-June 30™).
Regional Board staff recently released a new annual reporting format, which Permittees will be required
to use for this report. The new format deviates significantly from the previous reporting format, and
contains many new reporting requirements. The new format includes two separate reporting forms, an
" individual form to be filled out by each Permittee and a watershed activities form to be submitted by
each Watershed Management Group. This subtask covers McGowan Consulting’s preparation of the
individual annual report for the City. This subtask also includes an allocation of time to advise the City
in establishing internal systems for information tracking to support the new annual reporting and
documentation requirements. The joint watershed annual report will also be prepared by McGowan
Consulting for the Peninsula WMG and the City’s share of that effort is addressed as a joint activity
under Task 8.1.

th

McGowan Consulting will assemble the City’s information as provided by City staff and incorporate
material already in-hand based on activities implemented during the reporting year to prepare the draft
individual annual report with attachments for City staff review. Following receipt of comments from
City staff the individual annual report will be revised, and the final annual report prepared in the form of
electronic PDF files. Regional Board staff have requested that each Permittee’s individual annual report
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McGowan Consulting

be submitted as an attachment to its watershed annual report rather than separately. McGowan
Consulting will deliver the annual report in the preferred electronic format and method to Regional
Board staff along with the Peninsula watershed annual report described in Task 8.1. An electronic copy
of the individual annual report will also be provided for the City’s records.

By August 1%, McGowan Consulting will provide City staff a list of necessary information needed to
prepare the individual annual report based on the new annual reporting format. These items will include
but are not limited to:
+ Budgetary information for stormwater expenditures in each category
Non-stormwater discharge tracking and mitigation efforts
Efforts to address receiving water limitation exceedances (if any)
Public outreach and education events and materials
Results of commercial inspections
New development/redevelopment project information and site conditions
Public works CIP projects related to stormwater
Building & Safety’s storm-water related construction inspections and plan check
(including SWPPP and/or ESCP review)
Records of catch basin cleaning and marking and street sweeping activities
Illicit connection and discharge incident tracking
Tracking of stormwater control measures and effective impervious area changes
GIS file mapping implementation of on-the-ground projects
Tracking of non-stormwater control measures

® & & * » ¢ @

.« & o » »

Given timely receipt of the necessary annual report information from City staff by September 15" a
draft individual annual report for City staff review will be delivered in electronic format by November
1%, A three-week turnaround for City staff review with a consolidated set of City staff comments, and a
single revision of the annual report are also assumed. Due to the change in format and increased
requirements of the new annual report, our level of effort reflects a significant increase from that
expended to prepare the report for FY 14-15.

Subtask 1.2 Deliverable:
¢ Draft and final Annual Report for FY16-17 & FY17-18

Subtask 1.3 Permit-wide Planning and Coordination

This subtask includes time to participate in LA MS4 Permit Co-Permittee meetings and coordination
conference calls to share information, resources and address Co-Permittee and Watershed Group
challenges cooperatively. An allocation of time is provided for attendance at bi-monthly LA Permit
Group Meetings, participation in monthly EWMP Coordination and bimonthly CIMP Coordination
conference calls, and up to two (2) Regional Board meetings or workshops per year. Additionally, the
2012 LA MS4 Permit is set to expire in December 2017 and it is assumed that a new MS4 Permit will be
drafted by the Regional Board during FY1718--this subtask also provides for McGowan Consulting to
review and comment on draft Permit materials. This task also includes time for participation in up to
six (6) South Bay Integrated Water Resources Management Plan (IRWMP) Steering Committee
meetings per year to align the City for fature Prop 1 IRWMP Implementation grant opportunities.
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McGowan Consulting

Task 2 Public Information and Participation Program

Each Co-Permittee is responsible for developing and implementing a Public Information and
Participation Program (PIPP) that addresses specific LA MS4 Permit requirements and meets the
general objectives of,
o Measurably increasing the knowledge of target audiences about the adverse impacts of
stormwater pollution on receiving waters and the potential solutions to mitigate these impacts;
e Measurably changing the waste disposal and stormwater pollutant generating behavior of target
audiences; and
e Involving and engaging a diversity of socio-economic groups and ethnic communities in
mitigating the impacts of stormwater pollution.

Each of the required elements of the PIPP may be met by the City either through a County-wide,
watershed group, or individual program approach. The County has formally stated that it will continue
implementing the following County-wide efforts on behalf of the Permittees: maintaining the
countywide hotline (888-Clean-LA) and website (888cleanlL A.com) for public reporting, broadcasting
public service announcements and conducting regional advertising campaigns, developing and
facilitating dissemination of stormwater pollution prevention materials, and implementing a K-12
outreach program. The Peninsula WMG has committed to joint coordination and development of some
of the required elements of the PIPP. These joint PIPP materials will be developed by McGowan
Consulting with input from the Peninsula WMG. The City’s share of effort to develop these elements of
the PIPP program is provided for in Task 8.2.

The City is individually responsible for certain elements of the PIPP that are not appropriate for joint
implementation, such as maintaining a stormwater website or providing links on its website to
stormwater websites that include educational materials and opportunities for the public to participate in
stormwater pollution prevention and clean-up activities. During FY16-17, McGowan Consulting will
provide a memo with recommendations for content changes or additions to the City’s website and
outreach materials. Additionally, we will assist the City in disseminating the watershed survey tool
during FY16-17 (effort to develop the survey tool to measure knowledge and behavior change due to
PIPP activities is provided for under Task 8.1 as a joint development activity). This task also provides
for McGowan Consulting to staff a stormwater booth at one half~day community outreach event per
year, as well as to assist the City in the distribution of jointly developed outreach materials to the City’s
residents and businesses.

It is assumed that costs for printing public education materials or purchasing premiums for distribution
to the public will be procured directly by the City through direct purchase orders with vendors or
through a joint agreement among the Peninsula WMG and are excluded from this Scope of Work. It is
assumed that the City’s solid waste franchise contract addresses the LA MS4 Permit requirement to
distribute information to residents on proper handling of wastes such as: vehicle waste fluids, household
waste materials, construction waste materials, green waste and animal waste.

Task 2 Deliverables:
e Memo with recommendations for content changes or additions to the City’s website and outreach
materials during FY16-17
¢ Staffing for a stormwater booth at one half-day community outreach event per year
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Task 3 Industrial/Commercial Facilities Control Program

The LA MS4 Permit requires the implementation of an Industrial/Commercial Facilities Control
Program to track, educate, inspect and ensure compliance at facilities that are critical sources of
pollutants in storm water. McGowan consulting understands that the City does not have jurisdictional
oversight over any industrial facilities, so only the commercial portion of this program will be
applicable. The first required round of commercial facility (food service establishments and automotive
service/retail gas facility) inspections has been completed, however the City is required to complete the
second round of inspections by December 28, 2017. It is assumed that the second round of inspections
will be conducted by City staff during FY16-17 with support from McGowan Consulting as described in
the following subtasks.

Subtask 3.1 Commercial Facility Inventory Update

The City is required to update its electronic inventory of specific categories of industrial and commercial
sources at least annually either through information gathered during field investigations or through
business license information. This subtask allocates time to update the spreadsheet inventory of
approximately twelve (12) commercial facilities based on information from the City’s most recent
business license database. The spreadsheet inventory will be updated with the fields required in the
permit as well as information from most recent inspections. Since the City does not utilize an in-house
GIS analyst, McGowan Consulting will prepare the electronic inventory in Microsoft Excel® as has
been done in the past, however required latitude/longitude coordinates will be included so that it can be
imported into GIS by the City’s contract service providers.

It is assumed that City staff will export data from the City’s business license database to a spreadsheet-
compatible format, including SIC code or NAICS code fields, for use by McGowan Consulting in
updating the City’s commercial facility inventory in accordance with MS4 Permit requirements.

Subtask 3.1 Deliverable:
¢ Annual update of commercial facilities inventory

Subtask 3.2 Educate & Assist Commercial Facilities

At least once during the five-year permit term, the City must notify each of its inventoried commercial
and industrial facilities of the stormwater pollutant source control best management practices (BMPs)
applicable to the facility. The LA MS4 Permit also requires that each Permittee implement a business
assistance program to provide technical information to businesses to facilitate their efforts to reduce the
discharge of pollutants in stormwater. Assistance is to be targeted to business sectors or small
businesses that may be contributing substantial pollutant loads to the MS4 or receiving water.

To assist the City in meeting the facility notification requirement, McGowan Consulting will prepare
draft letters for the City to mail to commercial facilities in the spreadsheet database. The letters will
notify the facilities of the source control BMPs that are applicable to each facility based on business
type, and will also provide information on other resources such as website links to the California BMP
Handbook for more detailed information on BMP implementation. This task includes draft letters
customized for two (2) facility categories: food service establishments, and automotive service and retail
gas. In addition, the letter customized for food service establishments will notify these sites of the newly
implemented Clean Bay Restaurant Program and upcoming inspections. It is assumed that City staff
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will finalize and mail the letters along with relevant BMP materials to the facilities in the spreadsheet
database.

The business assistance requirement will be met through implementation of the Clean Bay Restaurant
Certification Program, described below. In addition, the Peninsula WMG will be developing or updating
outreach materials for businesses needing additional outreach. Assistance disseminating/distributing
outreach materials developed by the Peninsula WMG to targeted business sectors is also included in this
task. Effort for jointly developing materials for dissemination to businesses is allotted for under Task
8.2.

Subtask 3.2 Deliverables
e Two (2) draft letters for commercial facilities

Subtask 3.3 Clean Bay Restaurant Certification Program Assistance

The Clean Bay Restaurant Certification Program (CBC Program), established by The Bay Foundation
(formerly the Santa Monica Bay Restoration Commission), works to educate restaurants on clean
restaurant practices and environmentally sustainable business practices, including proper disposal of
wastes and spill prevention. Through participation in the program, the City will provide positive
incentives for restaurants to meet and exceed the minimum stormwater regulations to help prevent
pollution at the source and reduce the environmental impact of their businesses. The City has committed
to implementing the CBC program beginning in FY16-17. The CBC Program is implemented through
inspections of food service establishments and by providing rewards and incentives for those that
receive a score of 100% on the program’s criteria checklist. The inspections meet both the CBC and
MS4 Permit requirements for inspecting food service establishments. Rewards and incentives include a
certificate for public display (in the form of a window cling) and recognition by The Bay Foundation on
social media and at events held throughout LA County.

This subtask allocates time for McGowan Consulting to assist City staff in implementing the CBC
program, including setting up and maintaining the City’s CBC Program database, which will be used for
tracking inspection results, reviewing results of inspections, making recommendations for certification,
updating the spreadsheet database, and coordinating with City staff and The Bay Foundation staff in
issuing certificates (window clings). To assist in the City in initiating the CBC program during FY16-17,
McGowan consulting will conduct three (3) joint inspections with the City’s Code Enforcement Officer
to demonstrate how to conduct inspections. Effort for developing letters to notify restaurants of the new
program and upcoming inspections is provided for in Task 3.2.

It is assumed that City staff will be responsible for conducting CBC inspections on an annual basis. It is
also assumed that City staff will either mail or deliver the CBC window clings directly to food service
establishments that earn the certification—such costs for mailing or delivery of window clings are
excluded from this Scope of Work.

Subtask 3.4 Commercial Facility Inspections

This subtask provides for McGowan Consulting to conduct one (1) stormwater inspection during FY'16-
17 at the automotive service facility in the City. McGowan Consulting will conduct an initial inspection
at the facility using the commercial facility inspection checklist. The completed inspection report and
relevant photos will be provided to City staff and results updated in the City’s commercial facility
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inventory. Identified violations or necessary corrections will be discussed with the facility owner or
representative and referred to the Code Enforcement Officer for follow up.

Task 4 Support for Planning & Land Development and Development Construction
Programs

The Development Planning provisions of the LA MS4 Permit require the City to ensure that private
development and redevelopment projects provide for permanent measures to reduce storm water
pollutant loads from the development site by conditioning approval of these projects with low impact
development (LID) requirements. The City is also responsible for requiring that its qualifying capital
improvement projects incorporate LID requirements, including the City’s Green Street Policy. It is
assumed that the City’s contracted Building & Safety and City Engineer services contractor will be
responsible for implementing the foregoing requirements and for documenting and tracking these by
project for annual reporting purposes.

The LA MS4 Permit requires that a GIS or other electronic system be established to cumulatively track
the effectiveness of new development and redevelopment LID implementation over time. This
effectiveness is to be assessed by compiling, analyzing, and summarizing information with respect to
new development and redevelopment and retrofit projects to allow assessment of the following as part of
annual reporting:
¢ Estimated cumulative change in percent effective impervious area (EIA) since the effective date
of the LA MS4 Permit and, if possible, the estimated change in the storm water runoff volume
during the 85th percentile storm event;

¢ Summary of New Development/Re-development Projects constructed within the Permittee(s)
jurisdictional area during the reporting year;

¢ Summary of Retrofit Projects that reduced or disconnected impervious area from the MS4 during
the reporting year;

¢ Summary of other projects designed to intercept storm water runoff prior to discharge to the
MS4 during the reporting year; and

¢ For the projects summarized above, estimate of the total runoff volume retained on site by the
implemented projects.

The information to be tracked must produce the foregoing effectiveness assessment metrics as well as a
list of mandatory information identified in the LA MS4 Permit to be tracked for these projects. An
allocation of effort is included under this task for McGowan Consulting to assist City staff in
coordinating with contracted Building & Safety and City Engineer staffs in implementing the previously
developed matrix for tracking the information required in the LA MS4 Permit for annual reporting
purposes and for reviewing outputs to verify that the LA MS4 Permit requirements are being effectively
tracked.

The Development Construction Program of the NDPES Permit tasks the City with the related objective
of minimizing pollutant loads from development and redevelopment sites during construction, including
its own capital improvement projects. The City is required to develop procedures for review and
approval of construction plan documents for sites one acre or greater subject to the statewide
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Construction General Permit (CGP) for consistency with a prescribed set of BMPs in the LA MS&4
Permit. Additionally, technical standards requiring use of BMPs based on risk posed by the site must be
made readily available to the development community via the City’s website and at the public counter.
The City must also establish inspection procedures and carry out inspections at frequencies consistent
with the LA MS4 Permit requirements. For construction sites less than one acre, the City is responsible
for ensuring that development contractors follow a prescribed set of BMPs in the LA MS4 Permit.

This task includes time during FY16-17 for McGowan Consulting to assist the City in coordinating with
contracted Building & Safety and City Engineering staff to develop construction plan review procedures
consistent with the MS4 Permit requirements in a manner that suits the City’s needs and the types of
projects encountered in the City. This task also includes an allocation of time during FY16-17 to provide
support to contracted Building & Safety staff in developing procedures for inspecting and documenting
construction site inspections at the appropriate frequency by construction site type consistent with the
MS4 Permit.

It is assumed that the City’s contracted Building & Safety services contractors and construction
management services contractors will be responsible for implementing the foregoing requirements and
for documenting and tracking the implementation of the Development Construction Program and
providing necessary information for annual reporting purposes. It is also assumed that the City’s
contracted inspectors have been trained and will self-certify that they are knowledgeable in inspection
procedures consistent with the State Water Resources Control Board Qualified SWPPP Practitioner
program for the CGP and the LA MS4 Permit technical requirements.

Task 5 Public Agency Activities Program

The Public Agency Activities program focuses primarily on the activities of public works and
community service staff and requires implementation of BMPs to minimize water quality impacts from
the maintenance of public facilities, including parks, streets, recreational and other municipally owned
or operated facilities.

Subtask 5.1 Implementation of BMPs for Public Facilities and Activities

This task allocates effort to work with City management staff to identify, implement and/or document
that effective source control BMPs are implemented at public facilities and as part of routine
maintenance activities, whether conducted by in-house maintenance staff or through contract services.
This effort will build on work begun under this program during FY15-16, which included conducting
site visits to the City’s facilities, preparing an inventory of those facilities as required in the LA MS4
Permit, and briefing City staff on findings and program requirements. This subtask provides for the
development of municipal facility BMP checklists during FY16-17, which can be used by City staff to
ensure the proper BMPs are being implemented at these sites. An allocation of time is also included
during FY16-17 for McGowan Consulting to review the City’s documentation of its Integrated Pest
Management program for consistency with LA MS4 Permit requirements. Effort during FY17-18 may
include review or development of draft contract language for municipal services in order to pass-through
LA MS4 Permit requirements for public agency activities to the City’s contract services providers.

Subtask 3.1 Deliverables:
e Municipal Facility BMP Checklists
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Subtask 5.2 Public Agency Activities Training

The City must annually train employees whose interactions, jobs, and activities affect stormwater
quality. This training requirement also applies to contractors performing privatized/contracted municipal
services such as landscape maintenance or trash collection. Training must address the requirements of
the overall stormwater management program, as well as training specific to the duties carried out by the
employee or contractor. This task provides for preparation and delivery of a training session or informal
workshop for targeted City staff who do not otherwise attend an annual stormwater fraining through the
joint training sessions implemented by the Peninsula Watershed Group, or who require training in areas
of the storm water permit that will not be covered by the joint training sessions.

Subtask 5.2 Deliverables:
e One (1) training session (1.5 hours) for targeted City staff and/or contract staff each year

Task 6 Illicit Connection & Illicit Discharge Elimination Program

The City’s Iilicit Connection and Illicit Discharge (IC/ID) Elimination program includes procedures for
conducting investigations to identify the source of suspected illicit discharges and procedures for
eliminating the discharge. The City’s ICID procedures manual was updated in FY'15-16 for consistency
with the 2012 LA MS4 Permit requirements and with the Non-Stormwater Screening and Monitoring
procedures outlined in the Peninsula CIMP. This subtask provides for McGowan Consulting support of
City staff as this new program is rolled out. Efforts may include communication with the Regional
Board regarding illicit discharges originating in upstream jurisdictions and support for City staff in
addressing illicit discharges and connections.

Field staff, including contracted staff who as part of their normal job responsibilities may come into
contact with or observe illicit discharges or illicit connections, must be trained at least twice during the
term of the Permit—this training occurred during FY 12-13 and during FY 15-16 and therefore does not
need to be repeated during FY16-17. The LA MS4 Permit is set to expire in December 2017, and a new
permit may be issued during FY17-18, therefore, time has been allocated under this task for one ICID
training with City and contracted field staff during FY17-18 presumably under a new LA MS4 Permit
with similar requirements.

Subtask 6 Deliverable:

¢ One (1) training session (2 hours) for targeted City staff and/or contract service providers during
FY 17-18

Task 7 Watershed Planning

The Peninsula WMG’s CIMP and EWMP were approved by the Regional Board on February 4, 2016
and April 19, 2016, respectively. Both of these programs must now be implemented by the Peninsula
WMG. On May 3, 2016, the Peninsula WMG fully executed a memorandum of understanding to
provide for joint implementation of the CIMP which is being administered by the City of Rancho Palos
Verdes through separate contracting mechanisms. During FY16-17 & FY17-18, the EWMP will
continue to be implemented cooperatively by the Peninsula WMG through a combination of joint and
individual activities.
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Task 7.1 Watershed Group Planning/Meetings

The Peninsula WMG meets on a monthly basis to coordinate compliance monitoring and
implementation activities for both the Peninsula EWMP and CIMP. This task includes time to prepare
for and participate in the monthly meetings on the City’s behalf.

Task 7.2 Review and Comment on Joint Work Product

This task allocates effort to review and comment on Peninsula WMG CIMP or EWMP draft reports and
work products prepared by other consultants, e.g., John L. Hunter or Anchor QEA. Work products to be
reviewed may include:

s CIMP Integrated Monitoring Compliance Report,

¢ EWMP Implementation MOU,

¢ Joint training power points, and

¢ Model contract language.

Task 7.3 Review and Preparation of Memo Summarizing Bioassessment

Report
Under the LA MS4 Permit, the Los Angeles County Flood Control District (LACFCD) is required to
contribute monitoring resources for three regional monitoring programs in Los Angeles County,
including the Stormwater Monitoring Coalition’s Southern California Regional Monitoring Program
(SMC Program) which conducts biological assessments of various freshwater streams in Los Angeles
County (Bioassessment Program). These bioassessments are meant to evaluate the biological integrity
of regional streams and to detect possible biological trends and responses to pollution in receiving
waters throughout the County. The Bioassessment Program monitoring conducted from April 30, 2015
through July 15, 2015 included assessment of Malaga Canyon stream in Palos Verdes Estates. A report
summarizing the results of the 2015 Bioassessment Program monitoring was prepared by Weston
Solutions, Inc. in January 2016.

This subtask provides for McGowan Consulting to conduct a review of the 2015 Bioassessment
Program’s final report and preparation of a short memo summarizing the report’s findings and any
concerns or implications for the City from a regulatory standpoint.

Subtask 7.3 Deliverable:
e Memo summarizing 2015 Bioassessment Program report findings and recommendations for
further action, if appropriate

Task 8 EWMP Joint Implementation Tasks
The Peninsula WMG has agreed to undertake certain EWMP implementation tasks in a cooperative
manner for FY16-17 and FY17-18 with responsibility for carrying out identified tasks distributed
equitably between John L.. Hunter and Associates as consultant for the City of Rancho Palos Verdes, and
McGowan Consulting as consultant for the City of Rolling Hills Estates and Palos Verdes Estates.
Tasks to be assumed by John L. Hunter and Associates include:
o Watershed Meeting Coordination (agendas, minutes, scheduling)
¢ Development of an MOU for EWMP Implementation during FY16-17
e Investigation of External Regional BMP Opportunities (with some assistance by McGowan
Consulting)
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o Public Agency Activities and Construction Program Training and Model Contract Language

o Watershed Report of Waste Discharge during FY16-17

¢ Adaptive Management Evaluation Report during FY17-18 (with some assistance by McGowan
Consulting)

The tasks allocated to McGowan Consulting are described below. Qur effort for these tasks will be
shared between the Cities of Rolling Hills Estates and Palos Verdes Estates such that the effort shown in
the budget spreadsheet represents the City of Palos Verdes Estates’ share of that effort.

Subtask 8.1 Watershed Annual Report

In addition to the individual City portion of the annual report (described in Task 1.2), the Peninsula
WMG is required to submit a joint Watershed Annual Report to the Regional Board on December 15™
each year. This task has been assigned to McGowan Consulting by the Peninsula WMG.

The Watershed Annual Report will include the following sections described in Section XVIIL.A.1-7 of
Attachment E of the LA LA MS4 Permit:
s Stormwater Control Measures and Effectiveness Assessment of Stormwater Control Measures
» Non-Stormwater Control Measures and Effectiveness Assessment of Non-Stormwater Control
Measures - much of this section will be provided by the CIMP Implementation Consultant
» Integrated Monitoring Compliance Report — provided by CIMP Implementation Consultant
e Adaptive Management Strategies
e Supporting Data and Information — provided by CIMP Implementation Consultant

In preparing the Watershed Annual Report, McGowan Consulting will rely on information provided by
each agency in the Peninsula WMG and will follow the format/template provided by Regional Board
staff. It is assumed that each Peninsula WMG agency will provide the requested individual information
specified in LA MS4 Permit Attachment E with respect to Storm Water and Non-Storm Water Control
Measures in the Regional Board required template format by September 15th. It is also assumed that the
CIMP Implementation Consultant will provide Excel spreadsheets containing monitoring data organized
according to the required fields for the reporting period by September 1st. Given timely receipt of the
necessary annual report information from the individual Peninsula WMG agencies and the CIMP
monitoring consultant, a draft Watershed Annual Report will be delivered for review by the Peninsula
WMG in electronic format by November 1st. A three-week turnaround for WMG review, and a single
revision of the annual report to incorporate compiled comments from the Peninsula WMG agencies are
also assumed.

This task also includes the development of a survey tool for use in measuring baseline (FY16-17) and
increased knowledge and behavior change (in subsequent years) as a result of PIPP outreach on
stormwater pollution prevention and waste disposal practices, as well as other PIPP outreach activities.
This tool will be appropriate for individual implementation by each agency in the watershed group and
will leverage previous related surveys developed by the County of Los Angeles and the Beach Cities
group to support effectiveness assessment and adaptive management evaluations. After initial
development of the survey tool and dissemination of the survey during FY16-17, the scope of this task
in FY'17-18 will shift to providing analysis of survey results for annual reporting and to support adaptive
management evaluation.
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It is assumed that each Peninsula WMG agency will be responsible for disseminating the survey to its
residents and businesses.

Subtask 8.1 Deliverables:
¢ Draft and Final Joint Watershed Annual Reports for FY16-17 and FY17-18
o Survey Tool Development and Analysis

Subtask 8.2 Development of Public Qutreach Program Items

This subtask provides for McGowan Consulting to develop content and layout for public outreach items
to be utilized and disseminated by the Peninsula WMG agencies to address MS4 Permit PIPP
requirements. The specific format of each item will be determined by the Peninsula WMG, e.g.,
brochure, flyer or webpage layout. It is assumed that six (6) discrete outreach items explicitly identified
in the permit or EWMP that are not already available will be prioritized for development/adaptation
during FY16-17 such as outreach on: residential/charity car washing BMPs, sidewalk/street cleaning
BMPs, Integrated Pest Management guidelines for residents, customization of existing County materials
for the Peninsula including possible translation into other languages for Peninsula populations. Based on
consultation with Peninsula WMG agencies, certain lower priority public outreach items such as those
targeting mobile businesses or those that are under development by the County will be deferred until FY
17-18 for development or customization. It is assumed that four (4) remaining public outreach items
will be developed during FY17-18.

Subtask 8.2 Deliverables.
¢ Up to ten (10) discrete public outreach items in electronic format, one draft and one final version
of each item incorporating one consolidated set of comments from the Peninsula WMG agencies
in the final version. Six (6) of these items will be developed during FY16-17 and four (4) will be
developed during FY17-18.

Subtask 8.3 Support for External and Alternative Compliance Options

This subtask provides an allocation of up to thirty (30) hours per year for McGowan Consulting to
provide technical and/or regulatory assistance in pursuing external and alternative compliance options to
regional projects proposed in the EWMP. The effort may include review and comment on externally
provided engineering studies, feasibility analyses, grant proposals, and agreements to implement
external regional projects located in other jurisdictions that may be more cost effective than currently
proposed regional projects within the Peninsula EWMP area. The effort may also include pursuing a
reconsideration by the Regional Board of the Machado Lake TMDLs which will require coordination
with outside agencies, fact finding and providing as-needed technical/regulatory support on behalf of the
Peninsula WMG agencies.

Subtask 8.4 Adaptive Management Evaluation Assistance

An Adaptive Management Evaluation report must be submitted by the Peninsula WMG to the Regional
Board by April 19, 2018 summarizing progress in achieving water quality objectives and milestones, re-
evaluating water quality priorities, and considering information and data on the effectiveness of the
EWMP. The Adaptive Management Evaluation will identify any necessary modifications to the EWMP
and provide rationale for the changes.

This task has been allocated to John L. Hunter and Associates for FY17-18, with assistance from
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McGowan Consulting. This subtask provides an allocation of (20) hours during FY17-18 for McGowan
Consulting to provide technical assistance to John L. Hunter and Associates in preparing the Adaptive
Management Evaluation report.

COST PROPOSAL

McGowan Consulting will conduct the work effort described in the above Scope of Work for an amount
not to exceed $153,750 as detailed in the attached two-year effort and budget table. In order to provide a
measure of flexibility to best meet the needs of the City, it is understood that reallocation of labor hours
and budget between tasks and subtasks may occur as long as the total contract amount is not exceeded.
When possible, consulting time for attending meetings and performing tasks in common for clients will
be distributed between two or more clients, thereby reducing individual costs to each client; tasks and
subtasks where labor effort has been reduced due to an assumption of work performed in common are
identified with an asterisk (*) in the budget table. Invoices will be submitted based on actual effort
expended in accordance with the attached rate schedule for FY16-17; an increase in rates may be
requested for FY17-18 depending on the increase in Consumer Price Index for the Los Angeles area.

McGowan Consulting will inform City staff of changing requirements and emerging issues as part of
regular communication. It is the nature of regulatory-driven programs to be subject to uncertainty and
unpredictable events such as changes in regulatory requirements, emerging issues, enforcement action or
third-party lawsuits, or signifcant additional support required by City staff that was unanticipated. If
such unpredictable event(s) or needs arise, we are prepared to assist the City and, at City staff’s
discretion, will submit a request for an authorization for scope change to provide the City with
additional consulting services to respond to such an increased scope.

Please do not hesitate to contact me if you have any questions or require additional information or scope
clarification. Thank you for the opportunity to continue to work with you and your colleagues and to
serve the City of Rolling Hills Estates.

Sincerely,

L
W MJ@“
Kathleen C. McGowan, P.E., Principal
McGowan Consulting, LLC
Attachments:

MS4 Permit Consulting Two-Year Effort and Budget FY16-17 & FY17-18
McGowan Consulting Labor Rates — FY2016-17
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MS4 Permit Consulting
City of Palos Verdes Estates

Two-Year Effort and Budget (FY16-17 and FY17-18)

Estimated | Estimated | Total |[Total Budget
Task Description tabor Hours|Labor Hours| Labor| FY16-17 &
FY16-17 FY17-18 |Hours| FY17-18

Task 1 Program Management and Coordination
1.1 - Coordination and Communication 66 66 132 |$ 18,612
1.2 - Annual Reporting 60 60 120 |5 16,920
1.3 - Permit-wide Planning and Coordination * 28 40 68 |s 9,600
Subtotal Task 1 154 166 320 |S 45132
Task 2 Public Information & Participation Program
Assistance in Implementing City's Individual Responsibility for PIPP a7 38 85 |S 11,976
Subtotal Task 2 47 38 85 |$ 11,976
Task 3 Industrial/Commaercial Facilities Control Program
3.1 - Facility Inventory Update 6 2 8 ) 1,124
3.2 - Educate & Assist Commercial Facllities * 8 0 8 $ 1,120
3.3 - Clean Bay Restaurant Certification Program Assistance 21 12 33 |S 4,644
3.4 - Commercial Facility Inspections 4 0 4 S 560
Subtotal Task 3 39 14 53 {$ 7,448
Task 4 Planning & Land Development and Construction Programs
Support for Planning & Land Development and Construction Programs 18 12 30 s 4,224
Subtotal Task 4 18 12 30 |8 4,224
Task 5 Public Agency Activities Program
5.1 - implementation of BMPs for Public Facilities/Activities 24 12 36 |s 5,064
5.2 - Public Agency Activities Training* 12 12 24 |5 3,384
Subtotal Task 5 36 24 60 |S 8,448
Task 6 Hlicit Connection & lllicit Discharge Elimination Program
Support for Implementing ICID Program 16 24 40 1S 5,648
Subtotal Task 6 16 24 40 |S 5,648
Task 7 Watershed Planning
7.1 - Watershed Group Planning/Mestings* 48 48 96 |5S 13,536
7.2 - Review and Comment on Joint Work Product* 20 20 40 | S 5,640
7.3 - Review and Prepare Memo on Bioassessment Report 14 12 26 S 3,664
Subtotal Task 7 82 80 162 | $ 22,840
Task 8 EWMP Joint Implementation Activities*
8.1 - Watershed Annual Report 75 75 150 |S 21,150
8.2 - Develop Public Outreach Program items 45 30 75 | S 10,560
8.3 - Support for External & Alternative Compliance Options 30 30 60 |3& 8,460
8.4 - Adaptive Management Evaluation Assistance 0 20 20 |5 2,840
Expense for Contracted Graphic Design and/or Translation Serivces - - - S 5,024
Subtotal Task 8 150 155 305 {S 48,034
Total Tasks 1-8 542 513 1055($ 153,750

* indicates tasks that incorporate labor savings due fo work performed in common for multiple clients




McGowan Consulting, LLC
Labor Rates

Contract Year 2016-17*

Professional
Principal $150 per hour
Environmental Scientist $125 per hour
Staff Scientist $50 per hour
Expenses

Labor rates include: automobile mileage within greater Los Angeles
and Orange County area, parking, routine printing and copying

Other direct costs chargeable to the project include: graphic
layout, translation services, report reproduction and binding, courier
services, blueprint services, graphics services, film and film development,
project-specific publications, and any other direct project costs not
included in the labor rates.

! Labor rates may be increased annually based on increases in the Consumer Price Index for the Los
Angeles area as calculated by the U.S. Department of Labor Bureau of Labor Statistics
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